
eProposal Jan-2009

CALL NO.  100

CONTRACT ID.  131205

OLDHAM COUNTY

FED/STATE PROJECT NUMBER  STP 3001 (445)

DESCRIPTION  PEDESTRIAN BRIDGE OVER I-71

WORK TYPE  GRADE, DRAIN & SURFACE WITH BRIDGE

PRIMARY COMPLETION DATE  7/1/2014

LETTING DATE:  October   25,2013
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 AM EASTERN DAYLIGHT TIME  October   25,2013.  Bids will be publicly 
announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 8%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.
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SCOPE OF WORK 
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ADMINISTRATIVE DISTRICT - 05
CONTRACT ID - 131205

COUNTY - OLDHAM

PCN - DE0930PED1305
STP 3001 (445)

PEDESTRIAN BRIDGE OVER I-71 CONSTRUCTION OF A PEDESTRIAN/BICYCLE BRIDGE OVER INTERSTATE I-71
ALONG KY 146., A DISTANCE OF 0.12 MILES.GRADE, DRAIN & SURFACE WITH BRIDGE SYP NO. 05-00467.00. 
GEOGRAPHIC COORDINATES LATITUDE 38:22:09.00 LONGITUDE 85:26:36.00

STP 3001 (445)

COMPLETION DATE(S):
COMPLETED BY 07/01/2014 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid 
packet submitted to the Kentucky Department of Highways.  Failure to use the correct 
and most recent addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet 
web site of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/construction-procurement)  
 
The Bidder must download the bid file located on the Bid Express website 
(www.bidx.com) to prepare a bid packet for submission to the Department.  The bidder 
must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be 
prequalified in one of the work types in the Qualifications for Bidders for the project.  
The bidders must get a vendor ID for the joint venture from the Division of Construction 
Procurement and register the joint venture as a bidder on the project.  Also, the joint 
venture must obtain a digital ID from Bid Express to submit a bid.  A joint bid bond of 
5% may be submitted for both companies or each company may submit a separate bond 
of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor is advised that the Underground Facility Damage Protection Act of 1994, 
became law January 1, 1995.  It is the contractor’s responsibility to determine the impact 
of the act regarding this project, and take all steps necessary to be in compliance with the 
provision of the act. 
 
 
SPECIAL NOTE FOR PIPE INSPECTION 
Contrary to Section 701.03.08 of the 2012 Standard Specifications for Road and Bridge 
Construction and Kentucky Method 64-114, certification by the Kentucky Transportation 
Center for prequalified Contractors to perform laser/video inspection is not required on 
this contract. It will continue to be a requirement for the Contractor performing any 
laser/video pipe inspection to be prequalified for this specialized item with the Kentucky 
Transportation Cabinet-Division of Construction Procurement. 
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REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN 
ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of 
the Commonwealth of Kentucky shall not award a state contract to a person that is a 
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact 
business in the Commonwealth (“certificate”) from the Secretary of State under KRS 
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid 
or proposal opening.  If the foreign entity is not required to obtain a certificate as 
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception. 
Foreign entity is defined within KRS 14A.1-070.  

 
For all foreign entities required to obtain a certificate of authority to transact 
business in the Commonwealth, if a copy of the certificate is not received by the 
contracting agency within the time frame identified above, the foreign entity’s 
solicitation response shall be deemed non-responsive or the awarded contract shall 
be cancelled.   

 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 

 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  

 

Questions about projects during the advertisement should be submitted in writing to the 
Division of Construction Procurement.  This may be done by fax (502) 564-7299 or 
email to kytc.projectquestions@ky.gov.  The Department will attempt to answer all 
submitted questions.  The Department reserves the right not to answer if the question is 
not pertinent or does not aid in clarifying the project intent.   

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day 
preceding the Letting.  Questions may be submitted until this deadline with the 
understanding that the later a question is submitted, the less likely an answer will be able 
to be provided. 

The questions and answers will be posted for each Letting under the heading “Questions 
& Answers” on the Construction Procurement website 
(www.transportation.ky.gov/contract).  The answers provided shall be considered part of 
this Special Note and, in case of a discrepancy, will govern over all other bidding 
documents. 

 

HARDWOOD REMOVAL RESTRICTIONS 
The Kentucky Division of Forestry has imposed a quarantine in Anderson, Boone, 
Bourbon, Boyd, Boyle, Bracken, Campbell, Carroll, Fayette, Franklin, Gallatin, Garrard, 
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Grant, Greenup, Hardin, Harrison, Henry, Jefferson, Jessamine, Kenton, Oldham, Owen, 
Pendleton, Scott, Shelby, Trimble, and Woodford Counties to prevent the spread of an 
invasive insect, the emerald ash borer.   Hardwood cut in conjunction with the project 
may not be removed from the county of its origin.  Chipping or burning on site is the 
preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state 
and federal laws and may wish to consult with the US Fish and Wildlife Service to seek 
protection under Section 10 of the Endangered Species Act for these activities. 
 
 
ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the 
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative 
Research Commission, or their duly authorized representatives, shall have access to any 
books, documents, papers, records, or other evidence, which are directly pertinent to this 
contract for the purpose of financial audit or program review. Records and other 
prequalification information confidentially disclosed as part of the bid process shall not 
be deemed as directly pertinent to the contract and shall be exempt from disclosure as 
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents, 
papers, records, or other evidence, received during a financial audit or program review 
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 

In the event of a dispute between the contractor and the contracting agency, Attorney 
General, or the Auditor of Public Accounts over documents that are eligible for 
production and review, the Finance and Administration Cabinet shall review the dispute 
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment) 

 
 
10/29/12  
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Steven L. Beshear 
Governor 

Commonwealth of Kentucky
Finance and Administration Cabinet 

OFFICE OF THE SECRETARY 
Room 383,  Capitol Annex 

702 Capital Avenue 
Frankfort, KY 40601-3462 

(502) 564-4240 
Fax (502) 564-6785 

 
Lori H. Flanery 

Secretary 

 

KentuckyUnbridledSpirit.com An Equal Opportunity Employer M/F/D 

 
 

SECRETARY’S ORDER 11-004 
 

FINANCE AND ADMINISTRATION CABINET 
 

Vendor Document Disclosure 
 

 WHEREAS, in order to promote accountability and transparency in governmental operations, the 
Finance and Administration Cabinet believes that a mechanism should be created which would provide 
for review and assistance to an Executive Branch agency if said agency cannot obtain access to 
documents that it deems necessary to conduct a review of the records of a private vendor that holds a 
contract to provide goods and/or services to the Commonwealth; and 
 
 WHEREAS, in order to promote accountability and transparency in governmental operations, the 
Finance and Administration Cabinet believes that a mechanism should be created which would provide 
for review and assistance to an Executive Branch agency if said agency cannot obtain access to 
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an 
Executive Branch agency that involves the review of documents; and  
 
 WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and 
Administration Cabinet to establish the internal organization and assignment of functions which are not 
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050 
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and 
control all supplies and services that are procured by the Commonwealth and to intervene in controversies 
among vendors and state agencies; and  
 

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS 
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do 
hereby order and direct the following: 
 

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet 
(“FAC”) shall formally review any dispute arising where the agency has requested 
documents from a private vendor that holds a state contract and the vendor has refused 
access to said documents under a claim that said documents are not directly pertinent or 
relevant to the agency’s inquiry upon which the document request was predicated.  
 

II. Upon the request of an Executive Branch agency, the FAC shall formally review any 
situation where the agency has requested documents that the agency deems necessary to 
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conduct audits, investigations or any other formal inquiry where a dispute has arisen as to 
what documents are necessary to conclude the inquiry.  

 
III. Upon receipt of a request by a state agency pursuant to Sections I & II, the FAC shall 

consider the request from the Executive Branch agency and the position of the vendor or 
party opposing the disclosure of the documents, applying any and all relevant law to the 
facts and circumstances of the matter in controversy. After FAC’s review is complete, 
FAC shall issue a Determination which sets out FAC’s position as to what documents 
and/or records, if any, should be disclosed to the requesting agency. The Determination 
shall be issued within 30 days of receipt of the request from the agency. This time period 
may be extended for good cause.  

 
IV. If the Determination concludes that documents are being wrongfully withheld by the 

private vendor or other party opposing the disclosure from the state agency, the private 
vendor shall immediately comply with the FAC’s Determination. Should the private 
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in 
concert with the requesting agency, shall effectuate any and all options that it possesses to 
obtain the documents in question, including, but not limited to, jointly initiating an action 
in the appropriate court for relief. 

 
V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be 

deemed null and void.  
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FEDERAL CONTRACT NOTES  

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive 
and thus not eligible to be considered for award:  

102.02 Current Capacity Rating 102.10 Delivery of Proposals  
102.08 Irregular Proposals 102.14 Disqualification of Bidders  
102.09 Proposal Guaranty  

 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of 
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that 
it will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 
national origin.  

 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071.  

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities.  

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected.  

 
 
SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case 
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a 
DBE. All second tier subcontracts shall have the consent of both the Contractor and the 
Engineer. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the 
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and 
requirements contained therein shall be adopted as if set out verbatim herein.  

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts.  The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include 
this provision in all its subcontracts and supply agreements pertaining to contracts with the 
Cabinet.   

Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the 
Cabinet deems necessary.  

 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract.  

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals 
for this contract.  

 
 
 
 
 
OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make 
known to the Cabinet a liaison officer who is assigned the responsibility of effectively 
administering and promoting an active program for utilization of DBEs.    

If a formal goal has not been designated for the contract, all contractors are encouraged to 
consider DBEs for subcontract work as well as for the supply of material and services needed to 
perform this work.   
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Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women.    
 
 
 
 
CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal 
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF 
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for 
award by the Cabinet and they will be returned to the bidder.  

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of ____ percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the 
Kentucky Transportation Cabinet pertaining to the DBE Program.”  

The certification statement is located in the electronic bid file.  All contractors must certify 
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be 
certified and prequalified for the work items at the time the bid is submitted.  

 
 
DBE PARTICIPATION PLAN  
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 63-35 
DBE, within 10 days of the letting.  This is necessary before the Awards Committee will review 
and make a recommendation.  The project will not be considered for award prior to 
submission and approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 
 
The DBE Participation Plan shall include the following:  

1 Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 
proposed project;  
2 Description of the work each is to perform including the work item , unit, quantity, unit 
price and total amount of the work to be performed by the individual DBE.  The Project Code 
Number (PCN), Category Number, and the Project Line Number can be found in the “material 
listing” on the Construction Procurement website under the specific letting; 
3 The dollar value of each proposed DBE subcontract and the percentage of total project 
contract value this represents.  DBE participation may be counted as follows; a) If DBE suppliers 
and manufactures assume actual and contractual responsibility, the dollar value of materials to be 
furnished will be counted toward the goal as follows:  

 The entire expenditure paid to a DBE manufacturer;  
 60 percent of expenditures to DBE suppliers that are not manufacturers provided 

the supplier is a regular dealer in the product involved.  A regular dealer must be 
engaged in, as its principal business and in its own name, the sale of products to 
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the public, maintain an inventory and own and operate distribution equipment; 
and  

 The amount of fees or commissions charged by the DBE firms for a bona fide 
service, such as professional, technical, consultant, or managerial services and 
assistance in the procurement of essential personnel, facilities, equipment, 
materials, supplies, delivery of materials and supplies or for furnishing bonds, or 
insurance, providing such fees or commissions are determined to be reasonable 
and customary.     

b) The dollar value of services provided by DBEs such as quality control testing,  
equipment repair and maintenance, engineering, staking, etc.;  

c) The dollar value of joint ventures.  DBE credit for joint ventures will be  
limited to the dollar amount of the work actually performed by the DBE in the  
joint venture;  

4 Written and signed documentation of the bidder’s commitment to use a DBE contractor 
whose participation is being utilized to meet the DBE goal; and  
5 Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment.   
 
 
 
 
UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED 
Contractors must submit the signed subcontract between the contractor and the DBE contractor, 
the DBE’s certificate of insurance, and an affidavit for bidders, offerors, and contractors from the 
DBE to the Division of Construction Procurement.  The affidavit can be found on the 
Construction Procurement website.  If the DBE is a supplier of materials for the project, a signed 
purchase order and an affidavit for bidders, offerors, and contractors must be submitted to the 
Division of Construction Procurement. 
 
Changes to DBE Participation Plans must be approved by the Cabinet.  The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or scope 
of the project, the inability or unwillingness of a DBE to perform the work in accordance with 
the bid, and/or other circumstances beyond the control of the prime contractor.  

 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid.  Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor can 
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving 
the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set and nine (9) copies of this information must be received in the 
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office of the Division of Contract Procurement no later than 12:00 noon of the tenth calendar day 
after receipt of notification that they are the apparent low bidder.  
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited.  
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary 
to demonstrate compliance with the factors listed below which the Cabinet considers in judging 
good faith efforts.  This documentation may include written subcontractors’ quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
 
The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following:  

1 Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to 
inform DBEs of subcontracting opportunities;  
2 Whether the bidder provided solicitations through all reasonable and available means;   
3 Whether the bidder provided written notice to all DBEs listed in the DBE directory at the 
time of the letting who are prequalified in the areas of work that the bidder will be 
subcontracting;  
4 Whether the bidder followed up initial solicitations of interest by contacting DBEs to 
determine with certainly whether they were interested.  If a reasonable amount of DBEs within 
the targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the DBE Liaison in the Office of Minority Affairs to 
give notification of the bidder’s inability to get DBE quotes;  
5 Whether the bidder selected portions of the work to be performed by DBEs in order to 
increase the likelihood of meeting the contract goals.  This includes, where appropriate, breaking 
out contract work items into economically feasible units to facilitate DBE participation, even 
when the prime contractor might otherwise perform these work items with its own forces;  
6 Whether the bidder provided interested DBEs with adequate and timely information 
about the plans, specifications, and requirements of the contract;  
7 Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities.  Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached;  
8 Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The fact 
that the DBE firm’s quotation for the work is not the lowest quotation received will not in itself 
be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the 
bidder has the ability and/or desire to perform the contract work with its own forces will not be 
considered a sound reason for rejecting a DBE quote.  Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;  
9 Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation;  
10 Whether the bidder made any efforts and/or offered assistance to interested DBEs in 
obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the 
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work requirements of the bid proposal; and  
11 Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation.  
 
 
 
 
FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE 
firms to meet the contract goal and upon a determination by the Good Faith Committee based 
upon the information submitted that the apparent lowest responsive bidder failed to make 
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity 
to meet in person for administrative reconsideration. The bidder will be notified of the 
Committee’s decision within 24 hours of its decision.  The bidder will have 24 hours to request 
reconsideration of the Committee’s decision.  The reconsideration meeting will be held within 
two days of the receipt of a request by the bidder for reconsideration.  

The request for reconsideration will be heard by the Office of the Secretary.  The bidder will 
have the opportunity to present written documentation or argument concerning the issue of 
whether it met the goal or made an adequate good faith effort.  The bidder will receive a written 
decision on the reconsideration explaining the basis for the finding that the bidder did or did not 
meet the goal or made adequate Good Faith efforts to do so.    

The result of the reconsideration process is not administratively appealable to the Cabinet or to 
the United States Department of Transportation.   

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to 
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a 
failure to meet the good faith requirement.  

 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE 
PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this 
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all 
other contract provisions. Therefore, the contractor’s failure to carry our the DBE contract 
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to 
exercise all administrative remedies at its disposal including, but not limited to the following:  
• Disallow credit toward the DBE goal;  
• Withholding progress payments;  
• Withholding payment to the prime in an amount equal to the unmet portion of the 
contract goal; and/or  
• Termination of the contract.  
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PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after he or 
she has received payment from the Kentucky Transportation Cabinet for work performed or 
materials furnished.   

 
CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract.  These records may include, but shall 
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to submit certified reports on monies paid to 
each DBE subcontractor or supplier utilized to meet a DBE goal.  

Payment information that needs to be reported includes date the payment is sent to the DBE, 
check number, Contract ID, amount of payment and the check date.  Before Final Payment is 
made on this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers.  

The Prime Contractor should supply the payment information at the time the DBE is 
compensated for their work. Form to use is located at:  
http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx 
 
 
Photocopied payments and completed form to be submitted to: Office of Civil Rights and Small 

Business Development 6
th

 Floor West 200 Mero Street Frankfort, KY 40622  

DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If 
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet.  

09/14/11 
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 lbs/sy per inch of

depth.  The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but

shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading

and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in

accordance with Sections 402 and 403.
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SPECIAL NOTE FOR CONCRETE SEALER 

Page1 of 7

1.00 GENERAL

1.01 Scope

A.  This specification covers the work necessary to furnish and install concrete 
sealer on concrete surfaces as specified in the Contract Plans.  Work includes, 
but is not limited to, the following:

1. Surface preparation, application, and inspection. 

1.02 Referenced Specifications Codes and Standards

A. Without limiting the generality of other requirements of these specifications, all 
work shall conform to the applicable requirements of the referenced portions of 
the following documents, to the extent that the requirements therein are not in 
conflict with these provisions. All references and standards listed shall be the 
latest revisions.  Joint and individual documents are referenced.

1. SSPC – The Society for Protective Coatings
40 24th Street, 6th Floor
Pittsburgh, PA 15222-4643
(412) 281-2331

2. NACE – National Association of Corrosion Engineers
P.O. Box 218340
Houston, TX 77218-8340
(281) 492-0535

a. SSPC-SP 13/NACE No. 6 Surface Preparation of Concrete
b. SSPC-TU 2/NACE 6G197 Design, Installation, and Maintenance 

of Coating Systems for Concrete Used in Secondary 
Containment

c. NACE RP0188 “Discontinuity Holiday Testing of Protective 
Coatings”

d.  NACE RP 6F-166 “Recommended Practice for Inspection of 
  Linings on Steel and Concrete” 

e.  SSPC-SP 12/NACE No. 5 “ Surface Preparation … by High- and
 Ultrahigh-Pressure Water Jetting Prior to Recoating” 

f.  SSPC-SP 10/NACE No. 2 “Near White Blast Cleaning”

3. ICRI – International Concrete Repair Institute
3166 S. River Rd., Suite 132
Des Plaines, Il 60018
(847) 827-0830

a. Technical Guideline No.03372, “Selecting and Specifying 
Concrete Surface Preparation for Sealers, Coatings, and Polymer 
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Overlays”
b. Technical Guideline No. 03731, “Guide for Selecting Application 

Methods for the Repair of Concrete Surfaces”
c. Technical Guideline No. 03741/SSPC-TR 5/NACE Pub 02203, 

“Design, Installation, and Maintenance of Protective Polymer 
Flooring Systems for Concrete”

4. ASTM – American Society for Testing and Materials
100 Barr Harbor Drive
West Conshohocken, PA 19428-2959
(610) 832-9585

a. ASTM E-337: Test Method for Measuring Humidity with a 
Psychrometer

b. ASTM D 4258 “Practice for Surface Cleaning Concrete for 
Coating”

c. ASTM D4259 “Practice for Abrading Concrete” 
d. ASTM D 4262 “Test Method for pH of Chemically Cleaned or 

Etched Concrete Surfaces”
e. ASTM D 4414 “Standard Practice for Measurement of Wet Film 

Thickness by Notch Gages”
f. ASTM Committee D01.23: Test Method for Nondestructive 

Measurement of Dry Film Thickness of Applied Organic Coatings 
Using an Ultrasonic Gauge

g. ASTM D 4541 “Standard Test Method for Pull-Off Strength of 
Coatings Using Portable Adhesion Testers”

h. ASTM D 4787 “Standard Practice for Continuity Verification of 
Liquid or Sheet Linings Applied to Concrete Substrates”

i. ASTM D 5162 “Standard Practice for Discontinuity (Holiday) 
Testing of Nonconductive Protective Coating on Metallic
Substrates”

5. ACI – American Concrete Institute
Box 19150, Redford Station 
Detroit, Michigan 48219
(248) 848-3700

a. ACI 344R-T “Design and Construction of Circular Pre-stressed 
Concrete Structures with Circumferential Tendons”

b. ACI 344R-W “Design and Construction of Circular Wire and 
Strand Wrapped Pre-stressed Concrete Structures”

c. ACI 350R-01 “Code Requirements for Environmental Engineering 
Concrete Structures”

d. ACI 350.1 “Testing of Reinforced Concrete Structures for Water 
Tightness”

e. ACI 350.2 “Concrete Structures for Containment of Hazardous 
Material”

f.  ACI 503 “Use of Epoxy Compounds with Concrete”
g. ACI 503 R-90 “Guide to Sealing Joints in Concrete Structures”
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1.04 Submittals

A.  Submit product data specified including data substantiating that the proposed 
materials comply with specified requirements, and recommendations by the 
manufacturer covering all materials.

1.05 Quality Assurance

A.  Acceptable Manufacturers: A company with a minimum of 5 years experience in 
manufacturing and providing technical service for application of opaque 
concrete sealers on vertical concrete or masonry surfaces equivalent to those 
specified.

B.  Single Source Supply: only the manufacturer of the opaque concrete sealer
shall formulate all products described in Part 2.01 as specified.

C.  Installer Qualifications: A firm experienced in the application of opaque concrete 
sealers on concrete or masonry surfaces.

D.  Pre-Installation Conference

1.  The Contractor, and the opaque concrete sealer manufacturer’s 
representative shall meet on site with the owner’s representative.  
Particular emphasis shall be placed on these specifications, safety, 
weather conditions, surface preparation, material application, and 
inspection.

2.  The contractor shall submit to the owner’s representative any revisions 
or changes agreed upon, reasons thereof, and parties agreeing or 
disagreeing with them.

E.  Substrate Conditions:  Do not proceed with work until substrate preparation and 
tolerances have been approved by the owner’s representative, opaque concrete 
sealer manufacturer’s representative, the approved installation sub-contractor, 
and the contractor.

1.06 Delivery, Storage, and Handling

A.  Deliver products to the job site in manufacturer’s original, unopened containers 
bearing manufacturer’s name and label and the following information

1. Product name
2. Product description (generic product classification)
3. Manufacturer’s lot number
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4. Color  

B.  Store materials in sealed original manufacturer’s containers.  Store materials in 
a protected area out of direct sunlight.  Keep containers clean and undamaged.  
Adhere to manufacturer’s published storage temperature and shelf life 
recommendations.  Protect all materials from freezing.58

2.00 PRODUCTS

2.01 Acceptable Manufacturers and Materials

A. The opaque concrete sealer system shall consist of one or more systems for the 
protection of concrete or masonry surfaces.  Products are specified as a 
standard of quality, and can be manufactured by, or distributed by, The 
Sherwin-Williams Company, Cleveland, Ohio, or an approved manufacturer.

1. Concrete repair of bug holes and honeycombs – Designated areas of 
the concrete surfaces shall be repaired prior to application with an 
approved material.  This work will be incidental to “Concrete Sealing”.

2. Concrete Crack and Joint Details – Exposed cracks, construction joints, 
contraction joints, and isolation joints shall be prepared and detailed in 
accordance with the manufacturer’s recommendations.  Should any 
conditions or joint design be discovered that is not anticipated, the 
contractor shall notify the owner and consult with the material 
manufacturer for recommendations.  This work will be incidental to 
“Concrete Sealing”.  

2.02 Performance Criteria

A. The opaque concrete sealer system shall be resistant to the conditions, 
temperatures, and exposures encountered by the owner, or authorized owners’ 
representative for these specific concrete or masonry vertical surfaces. 

3.00 EXECUTION  

3.01 Surface Preparation

A. Concrete

1. The NACE/SSPC Joint Surface Preparation Standards for concrete 
surface preparation are incorporated in and made part of this 
specification.  All references to SSPC-SP-13/NACE No. 6, designate the 
definitions and other requirements in theses documents.  The 
International Concrete Repair Institute (ICRI) Technical Guideline No. 
03732, Guide to Surface Preparation of Concrete to Receive Sealers, 
Coatings and Polymer Overlays shall be used to visually evaluate the 
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concrete surface profile.  Refer to the manufacturer’s recommendations 
for Surface Preparation of Concrete. 

2. Concrete surfaces must be cured and dry.  Existing coatings must be 
removed.  Inspect concrete surface for soundness, flatness, levelness 
and overall condition.  Report any discrepancies to the owner’s 
representative.

3. No curing / sealing compounds of any kind are to be used on concrete 
surfaces.  If such curing / sealing compounds are or have been used, 
remove them in accordance with ASTM D4259. 

If no curing / sealing compounds are or have been used, prepare 
surfaces in accordance with SSPC- SP 12, Low Pressure Water 
Cleaning, WJ-4, using “zero-degree rotary tip”.  Use equipment capable 
of producing pressures of between 3500 and 5000 psi. 

Create a minimum surface profile for the Concrete Coating Systems for 
Bridges specified in accordance with the methods described in ICRI No. 
03732 to achieve profile numbers as follows:

a. Thin film, to 10 mils CSP-1 to CSP-3
b. Thin and medium films, 10 to 40 mils CSP-3 to CSP-5
c. Mortars & Fillers, to 3/16” CSP-4 to CSP-6
d. Mortars & Fillers, to 1/4” or more CSP-5 to CSP-9

4. Concrete Surface Repair: Bug holes, honeycombs, other surface defects

a. Areas shall be repaired.

b. Fins and protrusions shall be removed by grinding or other
 suitable means. 

5. Concrete Crack Repair: apply an approved sealant into voids in 
accordance with product data page recommendations.  Sealant must be 
fully cured prior to the application of concrete primers.   

3.02 Application

A. Comply with manufacturers written installation procedures and individual 
product data sheet application bulletins.

B. Apply materials in accordance with the following material coverage.

Standard Opaque concrete sealer system:

OLDHAM COUNTY
STP 3001 (445)

Contract ID:  131205
Page 22 of 126



SPECIAL NOTE FOR CONCRETE SEALER 

Page6 of 7

Products Thickness (mils dft)

Primer
[Note:  May be reduced up to 20% with xylene, if VOC allows} SWD DOT Sealer 

B97W10 
@ 360-470 sq ft gal

Top Coat
SWD DOT Sealer 

B97W10 
@ 360-470 sq ft gal

Total Targeted Application Rate: 180-235 sq ft gal
Including primer

3.03 Inspection and Testing

A.  The owner or owner’s authorized representative may require an independent 
inspection firm to verify the installed system.

B.  If test results indicate noncompliance with the specification, the following 
corrective action may be required of the contractor

1.  Remove non-compliant systems or components.
2.  Replace system or components in (1)
3.  Assume the inspection expenses.

C.  Minimum requirements of the opaque concrete sealer system is that it be free of 
the following

1. Uncured material
2. Inadequate thickness
3. Pinholes
4. Blisters
5. Delamination
6. Foreign matter
7. Unspecified materials

3.04 Protection
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A.  The opaque concrete sealer system shall be protected from damage or 
detrimental elements during drying and curing and until the time of final 
acceptance.

4.01 Measurement

The quantity will be measured in square feet of concrete surface sealed.

4.02 Payment
Payment at the contract unit price for “Concrete Sealing” will include full compensation 
for work required in this special note.  
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TRAFFIC MANAGEMENT PLAN
Oldham County
FD52 093 0075
STP 3001(400)
Pedestrian Path

EMARS No. 8382901D
Item No. 5-467.00

TRAFFIC CONTROL GENERAL NOTES

All traffic control devices shall comply with the current standard drawings and the current 
manual on uniform traffic control devices. Except as provided herein, traffic shall be maintained 
in accordance with the current edition of the standard specifications for road and bridge 
construction and the standard drawings.  Except for the roadway and traffic control bid
Items listed, all items of work necessary to maintain and control traffic until completion of the 
work will be paid at the lump sum price to "maintain and control traffic". The relocation of signs 
for maintenance of traffic during construction, including mounting hardware and posts, shall be 
incidental to other items of work. Changes in the traffic control plan will require approval of the 
engineer.

All barrels/drums are to be spaced no more than 50 feet apart during all phases of construction or 
as directed by the engineer.

Any major change or alternate temporary traffic control plan shall be reviewed by the initial 
signers to the subject plan before any revision is implemented. The contractor will not be 
permitted to implement any part of his/her alternate plan or revision until he/she has received 
written approval from the cabinet.

PUBLIC INFORMATION PLAN (PIP)
KYTC District 5 Public Information Officer (PIO) will inform the motoring public and area 
stakeholders of project information including maintenance of traffic. The district public 
information officer will coordinate and disseminate to stakeholders and the media appropriate 
information regarding the construction plans.  Prior to construction, signs shall be in place per 
applicable standard drawing(s) and/or as directed by the Engineer over the project limits.

SPECIAL NOTES

LANE CLOSURE
Temporary lane closures will be coordinated with the engineer and will only be permitted 
between the hours of 9:00 p.m. and 6:00 a.m. any lane closure is paid under the item "maintain 
and control traffic" and no direct payment will be made. Failure to reopen the lane by 6:00 a.m. 
will result in a penalty of $3,000 for the first hour or fraction thereof and $15,000 any additional 
hour or fraction thereof for exceeding the allotted time.
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ROAD CLOSURE (ROLLING ROAD BLOCK)
When setting beams traffic may be halted at the nearest interchange for a period not longer than 
15 minutes. Road closures will only be allowed between the hours of 12:00 a.m. and 5:00 a.m. 
failure to reopen the lane after the 15 minute period will result in a penalty of $1,500 for the first 
15 minute increment exceeding the allotted time and $5,000 for each additional 15 minute 
increment.

DROP-OFFS
No shoulder drop-offs will be permitted when work is not ongoing or at the conclusion of the 
work day.

SHOULDERS
Shoulder closures will be permitted during the duration of construction.

FAILURE TO COMPLETE WORK ON TIME
For each calendar day beyond a fixed completion date of July 1, 2014 the Department will assess 
liquidated damages per Section 108.09 of the current edition of the Standard Specifications for 
Road and Bridge Construction. 

PROJECT PHASING & CONSTRUCTION PROCEDURES 
Traffic shall be maintained in accordance with the plans, these notes, and the standard 
specifications for the road and bridge construction, current edition.

Prior to any clearing, grubbing and excavation, construct perimeter controls such as but not 
limited to temporary silt fence to ensure that disturbed sediment does not leave the project site.
Install construction signs throughout the entire construction area per applicable standard 
drawing(s) and/or as directed by the engineer.

PHASE I: WIDEN SHOULDER AND INSTALL GUARDRAIL ON I-71

Step 1: 
Construct shoulder widening and all drainage items in the median of I-71 as shown on the 
construction plans.

Step 2: 
Construct guardrail on I-71 in each direction as shown in the plans. The guardrail installations 
along I-71 will be completed in one working day for each direction (northbound & southbound).

PHASE II: CONSTRUCT PEDESTRIAN BRIDGE

Step 1:
Construct abutments 1 & 2 as well as piers 1, 2, 3 & 4.

Step 2:
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Set the following spans from the following specified locations (refer to utility impact notes for 
treatment of overhead line):

• Southernmost span from Old Lagrange Rd south of I-71
• Two spans across interstate traffic from the median
• Two northernmost spans from Old Lagrange Rd north of I-71

Step 3:
Construct bridge deck and all associated items with the pedestrian bridge in the plans.

PHASE III: CONSTRUCT APPROACHES ON PEDESTRIAN BRIDGE

Step 1:
Construct pedestrian path and all other items (drainage devices, signs, striping, etc.) As shown on 
the construction plans.
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SPECIAL NOTES FOR PROTECTION OF RAILROAD INTEREST 
 

These Special Notes are supplemental and amendatory to the Kentucky Transportation Cabinet’s, 
Department of Highways Standard Specifications for Road and Bridge Construction, current  
edition, and amendments thereof, and where in conflict therewith these Special Notes shall govern. 
 
The authorized representative of the Railroad Company (hereinafter sometimes called Railroad 
Engineer) shall have final authority in all questions affecting the safety and maintenance of rail 
traffic.  Contractor shall notify the Railroad Engineer at least two weeks in advance (not including 
Saturdays, Sundays and Holidays), when he will start work on the right of way of the Railroad.  No 
work shall begin on Railroad right of way until the Railroad Engineer has confirmed that protective 
services are secured, the insurance submitted by the Contractor has been approved and all necessary 
approvals are documented. 
 
The Contractor must assume all responsibility for any and all damages to his work, employees, 
servants, equipment and materials, caused by the operation of the Railroad. 
 
No charge or claim of the Contractor will be allowed for hindrance or delay because of rail traffic, or 
any work by others, incident to or necessary for the safe maintenance of rail traffic or completion of 
the project.  Delays from such cause may entitle the Contractor to an extension of time allowed for 
doing the work, sufficient in the opinion of the Department of Highway's Project Engineer 
(hereinafter called Engineer) to compensate for the delay, provided immediate notice of the cause of 
delay is given to the Engineer in writing. 
 
Materials and equipment shall not be stored where they will interfere with rail traffic nor on the right 
of way of the Railroad without first having obtained permission of the Railroad Engineer, and any 
such permission will be with the understanding that the Railroad will not be liable for damage to 
materials and equipment from any cause.  The Railroad Engineer may move, or have the Contractor 
move, at his expense, materials from such storage locations. 
 
The Contractor shall so arrange his work that there will be no interference with, or delay to, the train 
service of the Railroad.  The method of doing such work shall be submitted to the Railroad Engineer 
for approval.  In the event that work by the contractor cannot be performed as approved by the 
Railroad Engineer, and continuous delays to train service occur, the Department reserves the right to 
take the work from the Contractor, and to complete it at his expense, after written notice is given to 
him by the Engineer. 
 
The Railroad shall have the right to assign workers to the site of the project to perform inspection 
services for protection of Railroad operations whenever, in the opinion of the Railroad Engineer, 
such services may be necessary.  Contractor shall reimburse the costs incurred by the Railroad for 
inspection services, and for flagging services as hereinafter provided.  When flagging services begin, 
the flagman is assigned by the Railroad to work at the project site on a continual basis until no 
longer needed.  The Contractor shall give the flagman five (5) days notice before work on Railroad 
property is completed. 
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Any flagging protection or inspection services required by the Railroad for the safety of Railroad 
operations because of work being performed by the Contractor or in connection therewith, will be 
provided or cause to be provided by the Railroad, and the cost thereof shall be reimbursed to the 
Railroad by the Contractor on the basis of Railroad's bills to be rendered monthly. 
 
The services of watchman or flagman will be required during excavation, placing and removing of 
cofferdams or sheeting, driving of foundation piles and placing of the construction and removal of 
any falsework, bracing or forms over and adjacent to the tracks.  A flagman will also be furnished 
whenever, in the opinion of the Railroad Engineer or his authorized representative such protection is 
needed. 
 
The rate of pay per hour for each Railroad worker will be the prevailing hourly rate in effect for an 
8-hour day for the class of worker used at the time the service is performed, with time and one-half 
rate for all time worked before or after assigned work hours; time and one-half rate also shall apply 
on Saturdays, Sundays and Holidays.  If the rate of pay of any inspector or flagman is changed 
before the work is started or during the progress of the work, either by law or by agreement between 
the Railroad and its employees, or if the tax rates on labor are changed, the Contractor shall pay on 
the basis of the new rates. 
 
Since the number of flagging days to be required will vary according to the number of workmen and 
amount of equipment used by Contractor, neither the Railroad nor Department assumes the 
responsibility or liability for an estimate of this cost.  Contractor shall reimburse the railroad for 
actual cost plus charges as noted above.  The Contractor will be required to reimburse the railroad 
for such costs, and furnish the Department satisfactory evidence that the railroad has acknowledged 
receipt thereof before final settlement. 
 
All work herein provided to be done by the Contractor on the Railroad's right of way shall be done 
in a manner satisfactory to the Railroad Engineer or his authorized representative, and shall be 
performed at such times and in such manner as not to interfere unnecessarily with the business of the 
Railroad.  The Contractor will be required to use all reasonable care and precaution in order to avoid 
accident, damage or unnecessary delay or interference with the Railroad's trains or other property. 
 
The Contractor shall not store or pile any materials or equipment closer than 13 feet 0 inches from 
the centerline of the nearest track, measured at right angles thereto. 
 
The Contractor's plans for falsework, erecting the spans over the tracks, cofferdam, sheeting and 
bracing details, bents or piers, and the method of installation for the protection of the Railroad 
Company's tracks shall be submitted to the Department and Railroad Engineer for approval before 
commencing work on same. 
 
The Contractor will be required upon completion of the work, to remove from within the limits of 
the Railroad's right of way, all machinery, equipment, surplus materials, falsework, rubbish or 
temporary buildings of said Contractor, and to leave the right of way in a neat condition, satisfactory 
to the Railroad Engineer or his authorized representative. 
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If the Contractor desires access across the Railroad's right of way and tracks at other than an existing 
and open public road crossing in or incident to construction of the project, the Railroad may permit 
such Contractor access across said right of way and tracks provided Contractor first executes a 
license agreement satisfactory to the Railroad, and agrees to reimburse Railroad for the cost of 
providing and removing any temporary grade crossing, watchmen expense, or other costs which the 
Railroad deems necessary for protection of its property and operations.  Contractor shall at no time 
cross the Railroad's right of way and tracks with vehicles or equipment of any kind or character, 
except at such crossing or crossings as may be established pursuant to this subsection. 
 
Should any damage occur to Railroad's property, as a result of the Contractor's unauthorized or 
negligent operations, and the Railroad for the protection of its property, the required materials, labor 
and equipment shall be furnished by the Railroad and the Contractor shall reimburse Railroad for 
costs incurred. 
 
Explosives shall not be used adjacent to any track or other Railroad's property without the advance 
approval of the Engineer and the Railroad Engineer, but such approval will not relieve the 
Contractor from any liability.  If use of explosives is permitted, an authorized representative of the 
Railroad must be present.  The blasting shall be done under experienced supervision and every 
necessary precaution shall be taken to avoid damage to property, injury to person and interruption of 
Railroad operations.  Blasting shall be discontinued immediately on notice from either the Engineer 
or Railroad Engineer, that it is too hazardous. 
 
In addition to any other forms of insurance or bonds required under the terms of the contract and 
specifications, see Part IV Insurance. 
 
1-3809 tcprailroadprotection 
01/01/2009 
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                               Right-of-Way Certification Form Revised 2/22/11

Page 1

Federal Funded Original
                                                                                 

State Funded Re-Certification

This form must be completed and submitted to FHWA with the PS&E package for federal-aid funded 
Interstate, Appalachia, and Major projects.  This form shall also be submitted to FHWA for all federal-aid 
projects that fall under Conditions No. 2 or 3 outlined elsewhere in this form.  When Condition No. 2 or 3 
apply, KYTC shall resubmit this ROW Certification prior to construction contract Award. For all other 
federal-aid projects, this form shall be completed and retained in the KYTC project file.

Date: ________________________

Project Name: _______________________________ Letting Date: _____________________

Project #: _______________________________ County: ________________________

Item #: _______________________________ Federal #: ________________________

Description of Project: 

___________________________________________________________________________________

Projects that require NO new or additional right-of-way acquisitions and/or relocations

�� The proposed transportation improvement will be built within the existing rights-of -way and there are no 
properties to be acquired, individuals, families, and businesses (“relocatees”) to be relocated, or 
improvements to be removed as a part of this project.

Projects that require new or additional right-of-way acquisitions and/or relocations

� Per 23 CFR 635.309, the KYTC hereby certify that all relocatees have been relocated to decent, safe, and 
sanitary housing or that KYTC has made available to relocatees adequate replacement housing in 
accordance with the provisions of the current FHWA directive(s) covering the administration of the Highway 
Relocation Assistance Program and that at least one of the following three conditions has been met. (Check 
those that apply.)

� Condition 1. All necessary rights-of-way, including control of access rights when applicable, have 
been acquired including legal and physical possession.  Trial or appeal of cases may be pending in 
court but legal possession has been obtained.  There may be some improvements remaining on the 
right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical 
possession and the rights to remove, salvage, or demolish all improvements and enter on all land.  Fair 
market value has been paid or deposited with the court.

� Condition 2. Although all necessary rights-of-way have not been fully acquired, the right to occupy and 
to use all rights-of-way required for the proper execution of the project has been acquired.  Trial or 
appeal of some parcels may be pending in court and on other parcels full legal possession has not 
been obtained, but right of entry has been obtained, the occupants of all lands and improvements have 
vacated, and KYTC has physical possession and right to remove, salvage, or demolish all 
improvements.  Fair market value has been paid or deposited with the court for most parcels.  Fair 
market value for all pending parcels will be paid or deposited with the court prior to AWARD of 
construction contract.  (See note 1 below.)

Note 1: The KYTC shall re-submit a right-of-way certification form for this project prior to AWARD
of all Federal-Aid construction contracts.  Award must not to be made until after KYTC has obtained 
full legal possession and fair market value for all parcels has been paid or deposited with the court
and FHWA has concurred in the re-submitted right-of-way certification.

9/15/13

Interurban Greenway
5-467.00
12FO FD52 093 8382901R

October 2013
Oldham
STP 3001 (445)
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                               Right-of-Way Certification Form Revised 2/22/11

Page 3

Date: ___________________________________

Project Name: _______________________________

Project #: _______________________________ County: ________________________

Item #: _______________________________ Federal #: ________________________

Letting Date: _______________________________

This project has _____ total number of parcels to be acquired, and _____ total number of individuals or families to 
be relocated, as well as _____ total number of businesses to be relocated.

_____ Parcels where acquired by a signed fee simple deed and fair market value has been paid

_____ Parcels have been acquired by IOJ through condemnation and fair market value has been deposited 
with the court

_____ Parcels have not been acquired at this time (explain below for each parcel)

_____ Parcels have been acquired or have a “right of entry” but fair market value has not been paid or has not 
been deposited with the court (explain below for each parcel)

_____ Relocatees have not been relocated from parcels ____, ____, ____, ____, ____, ____, and ____ 
(explain below for each parcel)

Parcel  # Name/Station Explanation for delayed acquisition, delayed 
relocation, or delayed payment of fair market value

Proposed date of 
payment or of 

relocation

There are _____ billboards and/or _____ cemeteries involved on this project.

There are _____ water or monitoring wells on parcels ____, ____, ____, ____, and ____.  All have been 
acquired and are the responsibility of the project contractor to close/cap.

Form Effective Date:  April 1, 2006
Last Revised: February 22, 2011

9/5/13

12FO FD52 093 8382901R
5-467.00
STP 3001 (445)
October 2013

Oldham

2 0
0

2

0 0

0
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SPECIAL NOTES FOR UTILITY CLEARANCE

IMPACT ON CONSTRUCTION
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OLDHAM COUNTY, STPM 3001 (445)
FD52 093 0075

FD52 093 83829 01C
INTERSTATE 71/PEDESTRIAN BRIDGE OVER I-71 ALONG KY 146

ITEM NO. 05-00467

GENERAL PROJECT NOTE ON UTILITY PROTECTION
Utility coordination efforts determined that no significant utility relocation work is required to complete 
the project.  Any work pertaining to these utility facilities is defined in the bid package and is to be 
carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for 
any coordination or adjustments that are discussed or quantified in the proposal.

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

Oldham County Environmental Authority: At Left Sta. 16+65, there is a 4-inch sanitary sewer main that 
connects to a sanitary sewer manhole.  This facility is not to be disturbed and will remain in place.
Oldham County Water District: There are two 3-inch water mains that run from Right Sta. 10+00, to Right 
Sta. 10+50, and from Right Sta. 16+47 to the end of the project.  These facilities are not to be disturbed 
and will remain in place.

 *The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT 
LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

AT&T KY: There is an overhead crossing east of the project that will be lowered to accommodate for 

beam placement. The relocation work will be complete by October 15, 2013.

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR 
THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

Oldham County Water District: At Right Sta. 10+50, there is one water valve that will need to be 

adjusted to the proposed grade.  At Right Sta. 16+47, there is one fire hydrant and one water valve that 

will need to be adjusted to the proposed grade. This company is not a participant in the KY 811 

system.  Please contact Russ Rose (office (502)222-1680 or cell (502)727-4350) at least five working 

days before the fire hydrant and valves need to be adjusted in order to arrange for location 

assistance.  The work will be complete within 5 working days of the date that the work begins for each 

conflict.

The Department will consider submission of a bid as the Contractor’s agreement to not make any claims 

for additional compensation due to delays or other conditions created by the operations of Oldham 

County Water District. Working days will not be charged for those days on which work on Oldham 

County Water District facilities are delayed, as provided in the current edition of the KY Standard 
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FD52 093 0075

FD52 093 83829 01C
INTERSTATE 71/PEDESTRIAN BRIDGE OVER I-71 ALONG KY 146

ITEM NO. 05-00467

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 
CONTRACTOR AS INCLUDED IN THIS CONTRACT

Not Applicable.

Specifications for Road and Bridge Construction. Should a difference of opinion arise as to the rights of 

the Contractor and others working within the limits of, or adjacent to the project, the KYTC Resident 

Engineer will decide as to the respective rights of the various parties involved in order to assure the 

completion of the Department’s work in general harmony and in a satisfactory manner, and his decision 

shall be final and binding upon the Contractor. .
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OLDHAM COUNTY, STPM 3001 (445)
FD52 093 0075

FD52 093 83829 01C
INTERSTATE 71/PEDESTRIAN BRIDGE OVER I-71 ALONG KY 146

ITEM NO. 05-00467

SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project 

to coordinate his activities. The contractor will coordinate his activities to minimize and, where 

possible, avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is 

unlikely to conflict with the existing utilities beyond minor facility adjustments.  Where conflicts 

with utility facilities are unavoidable, the contractor will coordinate any necessary relocation 

work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet 

maintains the right to remove or alter portions of this contract if a utility conflict occurs. 

The utility facilities as noted in the previous section(s) have been determined using data garnered 

by varied means and with varying degrees of accuracy: from the facility owners, a result of 

S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be 

inclusive of all utilities in the project scope and are not Level A quality, unless specified as 

such. It is the contractor’s responsibility to verify all utilities and their respective locations 

before excavating.

BEFORE YOU DIG

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for 

information on the location of existing underground utilities. The call is to be placed a minimum 

of two (2) and no more than ten (10) business days prior to excavation. The contractor should be 

aware that owners of underground facilities are not required to be members of the KY 811 one-

call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility 

owners, including those whom do not subscribe to KY 811. It may be necessary for the 

contractor to contact the County Court Clerk to determine what utility companies have facilities 

in the area.

Please Note: The information presented in this Utility Note is informational in nature and the 
information contained herein is not guaranteed.
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OLDHAM COUNTY, STPM 3001 (445)
FD52 093 0075

FD52 093 83829 01C
INTERSTATE 71/PEDESTRIAN BRIDGE OVER I-71 ALONG KY 146

ITEM NO. 05-00467

AREA UTILITIES CONTACT LIST

Utility Company/Agency   Contact Name Contact Information

Oldham County – Utility Owners

5-467.00 Pedestrian Bridge over I-71

1. LG&E KU (Electric) Greg Geiser

820 West Broadway work: (502) 627-3708

Louisville, KY  40202 Greg.Geiser@LGE-KU.com

LG&E Emergency Number (502) 589-1444

LG&E and KU Emergency Number 1-800-331-7370

2. LG&E (Gas) Greg Geiser

820 West Broadway work: (502) 627-3708

Louisville, KY  40202 Greg.Geiser@LGE-KU.com

Gas Emergency Number (502) 589-5511

LG&E and KU Emergency Number 1-800-331-7370

3. Louisville Water Company Daniel Tegene, PE

550 South Third Street (502) 569-3649

Louisville, KY  40202 DTegene@LWCky.com

4. AT&T KY Morgan Herndon

3719 Bardstown Road - 2nd Floor Morgan.Herndon@att.com

Louisville, KY  40218 (502) 458-7312

5. Oldham County Water District Russ Rose

3711 W. Highway 146, P.O. Box 51 RussRose@Insightbb.com

Buckner, KY  40010 office: (502) 222-1690

This company is not a BUD participant cell: (502)727-4350

Bill Baker

cell: (502)773-1572
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ITEM NO. 05-00467

6. LaGrange Utilities Commission John Bennett

203 S. Walnut St. LUC@Insightbb.com

LaGrange, KY  40031 (502) 222-9325

7. Mid - Valley Pipeline Company Todd Calfee

4910 Limaburg Road (859) 371-4469x14 

Burlington, KY  41005 Cell:859-630-8271

FAX  (866) 699-1185  RTCALFEE@SunocoLogistics.com
 

8. Shelby Energy Cooperative Jason Ginn

P.O. Box 311, 620 Old Finchville Road Jason@ShelbyEnergy.com

Shelbyville, KY  40065 cell: 502-643-2778

(502) 633-4420

9. Texas Gas Transmission, LLC                          Tim Turner 

 3800 Frederica Street                                         (270) 688-6461

 Owensboro, KY  42302                        Tim.Turner@bwpmlp.com

Cell: (270) 485-1152

10327 Gaslight Way John Weaver

Louisville, KY  40299 John.Weaver@BWPMLP.com

(502)438-2407

Howard Menser

Howard.Menser@BWPMLP.com

Office:  (502)491-0251

Cell:  (502)396-2418

10. Insight Communications Company Deno Barbour 

4701 Commerce Crossings Dr. Cell: (502) 664-7395

Louisville, KY 40229 Office(502) 357-4376

Dwight.Barbour@TWCable.com

11.  Oldham Co. Environmental Authority Kevin Gibson

 700 W. Jefferson St. Kevin.Gibson@VeoliaWaterNA.com

LaGrange, KY  40031  Office: (502) 225-9477

Fax: (502) 225-9468 Cell: (502) 269-1309

(Sewer & Stormwater merged)

This company is not a BUD participant

OLDHAM COUNTY
STP 3001 (445)

Contract ID:  131205
Page 38 of 126



SPECIAL NOTES FOR UTILITY CLEARANCE

IMPACT ON CONSTRUCTION

Page 6 of 7

OLDHAM COUNTY, STPM 3001 (445)
FD52 093 0075

FD52 093 83829 01C
INTERSTATE 71/PEDESTRIAN BRIDGE OVER I-71 ALONG KY 146

ITEM NO. 05-00467

12.  Metropolitan Sewer District Greg Powell

 700 West Liberty Street Greg.Powell@LouisvilleMSD.org

Louisville, KY 40202

Send to both contacts Brad Selch

(502) 540-6614

Brad.Selch@LouisvilleMSD.org

13. Level 3 Communications (Transmission) Kevin Webster 

848 S. 8th St. Kevin.Webster@Level3.com

Louisville, KY  40203 Office (502) 777-8622

Cell (502) 777-8622

Fax (502) 561-6950

Level 3 Communications (Transmission) Tim Morphew

848 S. 8th St. Tim.Morphew@Level3.com

Louisville, KY  40203 Office (502) 561-6935

Cell (502) 221-1785

Fax (502) 561-6950

Level 3 Communications (Distribution) Mark Sewell

962 South Third Street Mark.Sewell@Level3.com

Louisville, KY 40203 Office (502) 515-9142

Cell (502) 295-0939

Relocations

Level3.networkrelocations@level3.com

14. Indiana Gas Company Inc Mary Barber

 d.b.a. Vectren Energy Delivery of Indiana, Inc MBarber@Vectren.com

or (812) 948-4952

Ohio River Pipeline Corporation

2520 Lincoln Drive

Clarksville, Indiana 47129

Line Maintained By

Texas Gas Transmission, LLC Tim Turner 

 3800 Frederica Street (270) 688-6461

 Owensboro, Kentucky 42302 Tim.Turner@bwpmlp.com

Cell: (270) 485-1152
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15. Crown Castle Network Operations Brian Watkins

10170 Linn Station Road Brian.Watkins@CrownCastle.com

Suite 525 (502)318-1323

Louisville, KY 40223 Brandy Bowling (Brian’s supervisor)

(builds cell towers and leases space on them) Brandy.Bowling@CrownCastle.com

(502)318-1322

Cindy Shaffer

Cynthia.Shaffer@CrownCastle.com

(502) 318-1313

Chris Gladstone

Chris.Gladstone@CrownCastle.com

(502)689-2162

16. Kentucky Data Link (KDL now Windstream) John McDowell

Project Manager John.McDowell@Windstream.com

3701 Communications Way (606)369-3623

Evansville, IN 47715

(Address envelopes ATTN LaDon Haley)

17. TRIMARC ` Todd Hood

Public Safety & Transportation Systems Todd.Hodd@ngc.com

901 West Main Street Office:  (502)587-6624 ext. 2

Louisville,  Kentucky 40202 Cell:  (502)307-7456
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Kentucky Transportation Cabinet

Highway District 5

And

__________________(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10

Best Management Practices (BMP) plan

Groundwater protection plan

For Highway Construction Activities

For

Ped/Bike Bridge over I-71 along KY 146

Project: PCN 5 – 467.00

OLDHAM COUNTY
STP 3001 (445)

Contract ID:  131205
Page 41 of 126



KyTC BMP Plan for Project PCN 5-467.00

KPDES BMP Plan  Page 2 of 14

Project information  
 Note – (1) = Design    (2) = Construction  (3) = Contractor

1. Owner – Kentucky Transportation Cabinet, District 5

2. Resident Engineer: (2)

3. Contractor name: (2)
Address: (2)

Phone number: (2)
Contact: (2)
Contractors agent responsible for compliance with the KPDES 

permit requirements (3):

4. Project Control Number (2)

5. Route (Address) Old LaGrange Road

6. Latitude/Longitude (project mid-point) 38.369167, -85.443333

7. County (project mid-point) Oldham

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)
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A. Site description:

1. Nature of Construction Activity (from letting project description): Grade, 
Drain and Surfacing

2. Order of major soil disturbing activities (2) and (3)

3. Projected volume of material to be moved: 307 cu yds

4. Estimate of total project area (acres) 3.05 Acres

5. Estimate of area to be disturbed (acres) 0.90 Acres

6. Post construction runoff coefficient will be included in the project drainage 
folder.  Persons needing information pertaining to the runoff coefficient 
will contact the resident engineer to request this information.  Post 
construction runoff coefficient will not change.

7. Data describing existing soil condition: See “5-467 Geotech Report S-
060-2012”. (2)

8. Data describing existing discharge water quality (if any): None (2)

9. Receiving water name: North Fork of Currys Fork

10. TMDLs and Pollutants of Concern in Receiving Waters: No TMDL data 
reported. (DEA)

11.Site map – Project layout sheet plus the erosion control sheets in the 
project plans that depict Disturbed Drainage Areas (DDAs) and related 
information.   These sheets depict the existing project conditions with 
areas delineated by DDA (drainage area bounded by watershed breaks 
and right of way limits), the storm water discharge locations (either as a 
point discharge or as overland flow) and the areas that drain to each 
discharge point.  These plans define the limits of areas to be disturbed
and the location of control measures.  Controls will be either site specific 
as designated by the designer or will be annotated by the contractor and 
resident engineer before disturbance commences.   The project layout 
sheet shows the surface waters and wetlands.

See roadway plan sheets R22 through R24.

12. Potential sources of pollutants:

OLDHAM COUNTY
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The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures:

1. Plans for highway construction projects will include erosion control sheets 
that depict Disturbed Drainage Areas (DDAs) and related information.   
These plan sheets will show the existing project conditions with areas 
delineated by DDA within the right of way limits, the discharge points and 
the areas that drain to each discharge point.  Project managers and 
designers will analyze the DDAs and identify Best Management Practices 
(BMPs) that are site specific.  The balance of the BMPs for the project will 
be listed in the bid documents for selection and use by the contractor on 
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP 
plans.

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.  
This annotation will be accompanied by an order of work that reflects the 
order or sequence of major soil moving activities.  The remaining DDAs 
are to be designated as “Do Not Disturb” until the contractor and resident 
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be 
modified as needed as the project changes phases. The BMP Plan will 
be modified to reflect disturbance in additional DDA’s as the work 
progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed.

3. As DDAs are prepared for construction, the following will be addressed 
for the project as a whole or for each DDA as appropriate:

Ø Construction Access – This is the first land-disturbing activity. As 
soon as construction begins, bare areas will be stabilized with 
gravel and temporary mulch and/or vegetation.

Ø At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. 
Areas that are a source of pollutants will receive appropriate cover 
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or BMPs to arrest the introduction of pollutants into storm water.  
Areas that have not been opened by the contractor will be 
inspected periodically (once per month) to determine if there is a 
need to employ BMPs to keep pollutants from entering storm water.

Ø Clearing and Grubbing – The following BMP’s will be considered 
and used where appropriate.

• Leaving areas undisturbed when possible.
• Silt basins to provide silt volume for large areas.
• Silt Traps Type A for small areas.
• Silt Traps Type C in front of existing and drop inlets which 

are to be saved
• Diversion ditches to catch sheet runoff and carry it to basins 

or traps or to divert it around areas to be disturbed.
• Brush and/or other barriers to slow and/or divert runoff.
• Silt fences to catch sheet runoff on short slopes. For longer 

slopes, multiple rows of silt fence may be considered.
• Temporary Mulch for areas which are not feasible for the

fore mentioned types of protections.
• Non-standard or innovative methods.

Ø Cut & Fill and placement of drainage structures  - The BMP Plan 
will be modified to show additional BMP’s such as:

• Silt Traps Type B in ditches and/or drainways as they are 
completed

• Silt Traps Type C in front of pipes after they are placed
• Channel Lining
• Erosion Control Blanket
• Temporary mulch and/or seeding for areas where 

construction activities will be ceased for 21 days or more.
• Non-standard or innovative methods

Ø Profile and X-Section in place – The BMP Plan will be modified to 
show elimination of BMP’s which had to be removed and the 
addition of new BMP’s as the roadway was shaped. Probably 
changes include:

• Silt Trap Type A, Brush and/or other barriers, Temporary 
Mulch, and any other BMP which had to be removed for final 
grading to take place.

• Additional Silt Traps Type B and Type C to be placed as 
final drainage patterns are put in place.

• Additional Channel Lining and/or Erosion Control Blanket.
• Temporary Mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days.
• Special BMP’s such as Karst Policy

Ø Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will 
result from modifications during this phase of construction. 
Probably changes include:
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• Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades.

• Permanent Seeding and Protection
• Placing Sod
• Planting trees and/or shrubs where they are included in the 

project
Ø BMP’s including Storm Water Management Devices such as 

velocity dissipation devices and Karst policy BMP’s to be installed 
during construction to control the pollutants in storm water 
discharges that will occur after construction has been completed
are: This project does not include storm water BMPs or flow 
controls.

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations.  Notices stating 
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the 
manner specified by local or state regulation.  The contractor shall notify the 
Resident Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements.

4. Spill Prevention
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The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff.

Ø Good Housekeeping:

The following good housekeeping practices will be followed onsite during the 
construction project.

• An effort will be made to store only enough product required to do the 
job

• All materials stored onsite will be stored in a neat, orderly manner in 
their appropriate containers and, if possible, under a roof or other 
enclosure

• Products will be kept in their original containers with the original 
manufacturer’s label

• Substances will not be mixed with one another unless recommended 
by the manufacturer

• Whenever possible, all of the product will be used up before disposing 
of the container

• Manufacturers’ recommendations for proper use and disposal will be 
followed

• The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite

Ø Hazardous Products:

These practices will be used to reduce the risks associated with any and all 
hazardous materials.

• Products will be kept in original containers unless they are not 
resealable

• Original labels and material safety data sheets (MSDS) will be 
reviewed and retained

• Contractor will follow procedures recommended by the manufacturer 
when handling hazardous materials

• If surplus product must be disposed of, manufacturers’ or state/local 
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

Ø Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather.
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The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons.  This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger. 

Ø Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

Ø Paints:

All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations.

Ø Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water

Ø Spill Control Practices

In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup:

• Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies.

• Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as 
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appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers.

• All spills will be cleaned up immediately after discovery.
• The spill area will be kept well ventilated and personnel will wear 

appropriate protective clothing to prevent injury from contract with a 
hazardous substance.

• Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law.

• The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup. 

• Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).  This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials.  There are other local (MS4) requirements that are being added to 
this project.

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition. 

• Maintenance of BMPs during construction shall be a result of weekly and 
post rain event inspections with action being taken by the contractor to 
correct deficiencies.

• Post Construction maintenance will be a function of normal highway 
maintenance operations. Following final project acceptance by the 
cabinet, district highway crews will be responsible for identification and 
correction of deficiencies regarding ground cover and cleaning of storm 
water BMPs. The project manager shall identify any BMPs that will be for 
the purpose of post construction storm water management with specific 
guidance for any non-routine maintenance. There are no such BMP’s.
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E. Inspections

Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls:

Ø All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or 
more.

Ø Inspections will be conducted by individuals that have received KyTC 
Grade Level II training or other qualification as prescribed by the 
cabinet that includes instruction concerning sediment and erosion 
control.

Ø Inspection reports will be written, signed, dated, and kept on file.
Ø Areas at final grade will be seeded and mulched within 14 days.
Ø Areas that are not at final grade where construction has ceased for a 

period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area.

Ø All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported.

Ø Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence.

Ø Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts.

Ø Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 70 percent of the design 
capacity and at the end of the job.

Ø Diversion dikes and berms will be inspected and any breaches 
promptly repaired. Areas that are eroding or scouring will be repaired 
and re-seeded / mulched as needed.

Ø Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will 
be repaired as needed.

Ø All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of 
pollutants to the environment.

F. Non – Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include:
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Ø Water from water line flushings.
Ø Water form cleaning concrete trucks and equipment.
Ø Pavement wash waters (where no spills or leaks of toxic or hazardous 

materials have occurred).
Ø Uncontaminated groundwater and rain water (from dewatering during 

excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product.

G.Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR 
5:037. 

Ø Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project:

_____ 2. (e) land treatment or land disposal of a pollutant;

_____ 2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site);

_____ 2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant;

_____ 2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location;

_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots);

_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of 
explosive demolition);
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Or, check the following only if there are no qualifying activities

_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the 

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan:

(a) General information about this project is covered in the Project 
information;

(b) Activities that require a groundwater protection plan have been
identified above;

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures.

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting 
the activity;

(e) Training is required as a part of the ground water protection 
plan.  All employees of the contractor, sub-contractor and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job
function(s).  Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
maintained by the contractor with a copy provide to the resident 
engineer.

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections

(g) Certification (see signature page.) 
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan. 

The following certification applies to all parties that are signatory to this BMP plan:

I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed __________________title______________,   _____________________
 Typed or printed name2  signature

(3) Signed __________________title______________,   _____________________
 Typed or printed name1  signature

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES 
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control 
Number (PCN) and KPDES number when one has been issued.
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Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows:

Subcontractor 

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification.

Signed __________________title______________,   _____________________
 Typed or printed name1  signature

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort 
Kentucky 40601.  Reference the Project Control Number (PCN) and KPDES 
number when one has been issued.
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  KENTUCKY TRANSPORTATION CABINET
  COMMUNICATING ALL PROMISES (CAP)

SYP 5-00467.00
27 September 2013

____________________________________________________________

ITEM NO.  PROJECT MANAGER
5-467.00  PATRICK MATHENY, PE

1 Coordination with USFWS prior to construction for the removal of approximately 
3.05 acres of IB summer rooting habitat outside of a priority area.  
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2012 and Standard 
Drawings, Edition of 2012 with the 2012 Revision. 
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Supplemental Specifications to the
Standard Specifications for  Road and Br idge Construction, 2012 Edition

Effective with the September  27, 2013 Letting

1

Subsection: 108.03 Preconstruction Conference.
Revision: Replace 8) Staking with the following:                                                                                                

8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 109.07.02 Fuel.
Revise item Crushed Aggregate Used for Embankment Stabilization to the following:      
Crushed Aggregate                                                                                          
     Used for Stabilization of Unsuitable Materials
     Used for Embankment Stabilization

Subsection: 110.02 Demobilization.
Revision: Replace the first part of the first sentence of the second paragraph with the following:                                      

Perform all work and operations necessary to accomplish final clean-up as specified in the first 
paragraph of Subsection 105.12;

Subsection: 112.03.12 Project Traffic Coordinator (PTC).
Revision: Replace the last paragraph of this subsection with the following:                                                   

Ensure the designated PTC has sufficient skill and experience to properly perform the task 
assigned and has successfully completed the qualification courses.

Subsection: 112.04.18 Diversions (By-Pass Detours).
Revision: Insert the following sentence after the 2nd sentence of this subsection.                                            

The Department will not measure temporary drainage structures for payment when the contract 
documents provide the required drainage opening that must be maintained with the diversion. 
The temporary drainage structures shall be incidental to the construction of the diversion. If the 
contract documents fail to provide the required drainage opening needed for the diversion, the 
cost of the temporary drainage structure will be handled as extra work in accordance with 
section 109.04. 

Subsection: 201.03.01 Contractor Staking.
Revision: Replace the first paragraph with the following:  Perform all necessary surveying under the 

general supervision of a Professional Engineer or Land Surveyor licensed  in the 
Commonwealth of Kentucky.

Subsection: 201.04.01 Contractor Staking.
Revision: Replace the last sentence of the paragraph with the following:  Complete the general layout of 

the project under the supervision of a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 206.04.01 Embankment-in-Place.
Revision: Replace the fourth paragraph with the following:  The Department will not measure suitable 

excavation included in the original plans that is disposed of for payment and will consider it 
incidental to Embankment-in-Place.

Subsection: 208.02.01 Cement.
Revision: Replace paragraph with the following:                                                                                                                                                                 

Select Type I or Type II cement conforming to Section 801. Use the same type cement 
throughout the work.

Revision:
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Subsection: 208.03.06 Curing and Protection.
Revision: Replace the fourth paragraph with the following:                                                                         

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has cured 
for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A curing day 
consists of a continuous 24-hour period in which the ambient air temperature does not fall 
below 40 degrees Fahrenheit. Curing days will not be calculated consecutively, but must total 
seven (7) , 24-hour days with the ambient air temperature remaining at or above 40 degrees 
Fahrenheit before traffic or equipment will be allowed to traverse the stabilized subgrade.  The 
Department may allow a shortened curing period when the Contractor requests. The Contractor 
shall give the Department at least 3 day notice of the request for a shortened curing period. The 
Department will require a minimum of 3 curing days after final compaction.  The Contractor 
shall furnish cores to the treated depth of the roadbed at 500 feet intervals for each lane when a 
shortened curing time is requested. The Department will test cores using an unconfined 
compression test.  Roadbed cores must achieve a minimum strength requirement of 80 psi.

Subsection: 208.03.06 Curing and Protection.
Revision: Replace paragraph nine with the following:                                                                                                                      

At no expense to the Department, repair any damage to the subgrade caused by freezing. 
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 2)
Revision: Replace the paragraph with the following:                                                                             

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7.  Apply seed 
mix Type II at a minimum application rate of 100 pounds per acre.  If adjacent to a golf course 
replace the crown vetch with Kentucky 31 Tall Fescue.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 3)
Revision: Replace the paragraph with the following:                                                                            

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and 
12.  Apply seed mix Type III at a minimum application rate of 100 pounds per acre.  If adjacent 
to crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: 213.03.02 Progress Requirements.
Revision: Replace the last sentence of the third paragraph with the following:                          

Additionally, the Department will apply a penalty equal to the liquidated damages when all 
aspects of the work are not coordinated in an acceptable manner within 7 calendar days after 
written notification.

Subsection: 213.03.05 Temporary Control Measures.
Part: E) Temporary Seeding and Protection.
Revision: Delete the second sentence of the first paragraph.
Subsection: 304.02.01 Physical Properties.
Table: Required Geogrid Properties
Revision: Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.
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Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: B) Sampling.
Revision: Replace the second sentence with the following: The Department will determine when to obtain 

the quality control samples using the random-number feature of the mix design submittal and 
approval spreadsheet.  The Department will randomly determine when to obtain the verification 
samples required in Subsections 402.03.03 and 402.03.04 using the Asphalt Mixture Sample 
Random Tonnage Generator.

Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 3) VMA.
Revision: Add the following paragraph below Number 3) VMA: Retain the AV/VMA specimens and one 

additional corresponding Gmm sample for 5 working days for mixture verification testing by the 
Department.  For Specialty Mixtures, retain a mixture sample for 5 working days for mixture 
verification testing by the Department.  When the Department's test results do not verify that 
the Contractor's quality control test results are within the acceptable tolerances according to 
Subsection 402.03.03, retain the samples and specimens from the affected sublot(s) for the 
duration of the project.

Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities. 
Number: 4) Density.
Revision: Replace the second sentence of the Option A paragraph with the following:  Perform coring by 

the end of the following work day.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 5) Gradation.
Revision: Delete the second paragraph.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: H) Unsatisfactory Work.
Number: 1) Based on Lab Data.
Revision: Replace the second paragraph with the following: When the Engineer determines that safety 

concerns or other considerations prohibit an immediate shutdown, continue work and the 
Department will make an evaluation of acceptability according to Subsection 402.03.05.
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Subsection: 402.03.03 Verification.
Revision: Replace the first paragraph with the following:                                                                       

402.03.03 Mixture Verification.  For volumetric properties, the Department will perform a 
minimum of one verification test for AC, AV, and VMA according to the corresponding 
procedures as given in Subsection 402.03.02.  The Department will randomly determine when 
to obtain the verification sample using the Asphalt Mixture Sample Random Tonnage 
Generator.  For specialty mixtures, the Department will perform one AC and one gradation 
determination per lot according to the corresponding procedures as given in Subsection 
402.03.02.  However, Department personnel will not perform AC determinations according to 
KM 64-405.  The Contractor will obtain a quality control sample at the same time the 
Department obtains the mixture verification sample and perform testing according to the 
procedures given in Subsection 402.03.02.  If the Contractor's quality control sample is verified 
by the Department's test results within the tolerances provided below, the Contractor's sample 
will serve as the quality control sample for the affected sublot.  The Department may perform 
the mixture verification test on the Contractor's equipment or on the Department's equipment.

Subsection: 402.03.03 Verification.
Part: A) Evaluation of Sublot(s) Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following: When the paired t -test 

indicates that the Contractor's data and Department's data are possibly not from the same 
population, the Department will investigate the cause for the difference according to Subsection 
402.03.05 and implement corrective measures as the Engineer deems appropriate.

Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the first paragraph with the following: When differences between 

test results are not within the tolerances listed below, the Department will resolve the 
discrepancy according to Subsection 402.03.05.

Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following: When the F -test or t -

test indicates that the Contractor's data and Department's data are possibly not from the same 
population, the Department will investigate the cause for the difference according to Subsection 
402.03.05 and implement corrective measures as the Engineer deems appropriate.

Subsection: 402.03.03 Verification.
Part: C) Test Data Patterns.
Revision: Replace the second sentence with the following: When patterns indicate substantial differences 

between the verified and non-verified sublots, the Department will perform further comparative 
testing according to subsection 402.03.05.
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Subsection: 402.03 CONSTRUCTION.
Revision: Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.  

For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the 
Department will obtain an additional verification sample at random using the Asphalt Mixture 
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and 
Department’s laboratory testing equipment and technicians.  The Department will obtain a 
mixture sample of at least 150 lb at the asphalt mixing plant according to KM 64-425 and split 
it according to AASHTO R 47.  The Department will retain one split portion of the sample and 
provide the other portion to the Contractor.  At a later time convenient to both parties, the 
Department and Contractor will simultaneously reheat the sample to the specified compaction 
temperature and test the mixture for AV and VMA using separate laboratory equipment 
according to the corresponding procedures given in Subsection 402.03.02.  The Department 
will evaluate the differences in test results between the two laboratories.  When the difference 
between the results for AV or VMA is not within ± 2.0 percent, the Department will investigate 
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: 402.03.04 Dispute Resolution.
Revision: Change the subsection number to 402.03.05.
Subsection: 402.05 PAYMENT.
Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures
Table: AC
Revision: Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to ±0.6.
Subsection: 403.02.10 Material Transfer Vehicle (MTV).
Revision: Replace the first sentence with the following: In addition to the equipment specified above, 

provide a MTV with the following minimum characteristics:
Subsection: 412.02.09 Material Transfer Vehicle (MTV).
Revision: Replace the paragraph with the following:                                                                                                                                                                              

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.                                                                                                                                                                                                                     
Subsection: 412.03.07 Placement and Compaction.
Revision: Replace the first paragraph with the following:                                                                            

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on 
ramps and/or shoulders unless specified in the contract. When the Engineer determines the use 
of the MTV is not practical for a portion of the project, the Engineer may waive its requirement 
for that portion of pavement by a letter documenting the waiver.

Subsection: 412.04 MEASUREMENT.
Revision: Add the following subsection:                                                                                                                                                                                    

412.04.03. Material Transfer Vehicle (MTV).  The Department will not measure the MTV for 
payment and will consider its use incidental to the asphalt mixture.
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Subsection: 501.03.19 Surface Tolerances and Testing Surface.
Part: B) Ride Quality.
Revision: Add the following to the end of the first paragraph:                                                                                                                    

The Department will specify if the ride quality requirements are Category A or Category B 
when ride quality is specified in the Contract. Category B ride quality requirements shall apply 
when the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: 603.03.06 Cofferdams.
Revision: Replace the seventh sentence of paragraph one with the following:                                                       

Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.

Subsection: 605.03.04 Tack Welding.
Revision: Insert the subsection and the following: 605.03.04 Tack Welding. The Department does not 

allow tack welding.
Subsection: 606.03.17 Special Requirements for Latex Concrete Overlays.
Part: A) Existing Bridges and New Structures.
Number: 1) Prewetting and Grout-Bond Coat.
Revision: Add the following sentence to the last paragraph:  Do not apply a grout-bond coat on bridge 

decks prepared by hydrodemolition.
Subsection: 609.03 Construction.
Revision: Replace Subsection 609.03.01 with the following:                                                                                                                        

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast 
concrete release the temporary erection supports under the bridge and swing the span free on its 
supports.                                                                                                                                                                                                                                              
609.03.01 B) Lift Loops.  Cut all lift loops flush with the top of the precast beam once the 
beam is placed in the final location and prior to placing steel reinforcement.  At locations where 
lift loops are cut, paint the top of the beam with galvanized or epoxy paint.

Subsection: 611.03.02 Precast Unit Construction.
Revision: Replace the first sentence of the subsection with the following:                                     Construct 

units according to ASTM C1577, replacing Table 1 (Design Requirements for Precast 
Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) with KY 
Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the following 
exceptions and additions:

Subsection: 613.03.01 Design.
Number: 2)
Revision: Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD 

Bridge Design Specifications"
Subsection: 615.06.02
Revision: Add the following sentence to the end of the subsection.  The ends of units shall be normal to 

walls and centerline except exposed edges shall be beveled ¾ inch.
Subsection: 615.06.03 Placement of Reinforcement in Precast 3-Sided Units.
Revision: Replace the reference of 6.6 in the section to 615.06.06.
Subsection: 615.06.04 Placement of Reinforcement for Precast Endwalls.
Revision: Replace the reference of 6.7 in the section to 615.06.07.
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Subsection: 615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.
Revision: Replace the subsection with the following:  Tension splices in the circumferential 

reinforcement shall be made by lapping. Laps may not be tack welded together for assembly 
purposes.  For smooth welded wire fabric, the overlap shall meet the requirements of AASHTO 
2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design Guide 
Section 5.11.6.3.  For deformed welded wire fabric, the overlap shall meet the requirements of 
AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012 Bridge Design 
Guide Section 5.11.6.2. The overlap of welded wire fabric shall be measured between the outer 
most longitudinal wires of each fabric sheet.  For deformed billet-steel bars, the overlap shall 
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. For splices 
other than tension splices, the overlap shall be a minimum of 12" for welded wire fabric or 
deformed billet-steel bars. The spacing center to center of the circumferential wires in a wire 
fabric sheet shall be no less than 2 inches and no more than 4 inches. The spacing center to 
center of the longitudinal wires shall not be more than 8 inches.  The spacing center to center of 
the longitudinal distribution steel for either line of reinforcing in the top slab shall be not more 
than 16 inches.

Subsection: 615.06.07 Laps, Welds, and Spacing for Precast Endwalls.
Revision: Replace the subsection with the following:                                                                                  

Splices in the reinforcement shall be made by lapping.  Laps may not be tack welded together 
for assembly purposes.  For smooth welded wire fabric, the overlap shall meet the requirements 
of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design 
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the 
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012 
Bridge Design Guide Section 5.11.6.2.  For deformed billet-steel bars, the overlap shall meet 
the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-
to-center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.

Subsection: 615.08.01 Type of Test Specimen.
Revision: Replace the subsection with the following:                                                                                 

Start-up slump, air content, unit weight, and temperature tests will be performed each day on 
the first batch of concrete.  Acceptable start-up results are required for production of the first 
unit.  After the first unit has been established, random acceptance testing is performed daily for 
each 50 yd3 (or fraction thereof).  In addition to the slump, air content, unit weight, and 
temperature tests, a minimum of one set of cylinders shall be required each time plastic 
property testing is performed.

Subsection: 615.08.02 Compression Testing.
Revision: Delete the second sentence.
Subsection: 615.08.04 Acceptability of Core Tests.

Delete the entire subsection.
Subsection: 615.12 Inspection.
Revision: Add the following sentences to the end of the subsection:    Units will arrive at jobsite with the 

"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the 
production facility. Units shall be inspected upon arrival for any evidence of damage resulting 
from transport to the jobsite.
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Subsection: 716.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 716.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 716.03.02 Lighting Standard Installation.
Revision: Replace the second sentence with the following:                                                                                  

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a 
minimum of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Revision: Replace the third sentence with the following: Orient the transformer base so the door is 

positioned on the side away from on-coming traffic.
Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Number: 1) Breakaway Installation and Requirements.
Revision: Replace the first sentence with the following: For breakaway supports, conform to Section 12 

of the AASHTO Standard Specifications for Structural Supports for Highway Signs, 
Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Revision: Replace the first sentence with the following: Install each high mast pole as noted on plans.
Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Number: 2) Concrete Base Installation
Revision: Modification of Chart and succeeding paragraphs within this section:
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(1): Shaft length is 22' for cohesive soil only.  For cohesionless soil, contact geotechnical 
branch for design.
(2): Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the 
approval of the Division of Traffic.
     If rock is encountered during drilling operations and confirmed by the engineer to be of 
sound quality, the shaft is only required to be further advanced into the rock by the length of 
rock socket shown in the table.  The total length of the shaft need not be longer than that of soil 
alone.  Both longitudinal rebar length and number of ties or spiral length shall be adjusted 
accordingly.  
     If a shorter depth is desired for the drilled shaft, the contractor shall provide, for the state's 
review and approval, a detailed column design with individual site specific soil and rock 
analysis performed and approved by a Professional Engineer licensed in the Commonwealth of 
Kentucky.
     Spiral reinforcement may be substituted for ties.  If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit.  Subsurface conditions 
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker 
than those assumed.  Engineer shall consult with the geotechnical branch if such conditions are 
encountered.
     The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or 
compressible materials are present at the time of the concrete placement.  If the drilled hole 
contains standing water, the concrete shall be placed using a tremie to displace water.  
Continuous concrete flow will be required to insure full displacement of any water.
     The reinforcement and anchor bolts shall be adequately supported in the proper positions so 
no movement occurs during concrete placement.  Welding of anchor bolts to the reinforcing 
cage is unacceptable, templates shall be used.
       Exposed portions of the foundation shall be formed to create a smooth finished surface.  All 
forming shall be removed upon completion of foundation construction. 

Subsection: 716.03.03 Trenching.
Part: A) Trenching of Conduit for Highmast Ducted Cables.
Revision: Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain 

the Engineer's approval and maintain the required conduit depths coming into the junction 
boxes.  No payment for additional junction boxes for greater depths will be allowed.

Subsection: 716.03.03 Trenching.
Part: B) Trenching of Conduit for Non-Highmast Cables.
Revision: Add the following after the second sentence: If depths greater than 24 inches are necessary for 

either situation listed previously, obtain the Engineer's approval and maintain the required 
conduit depths coming into the junction boxes.  No payment for additional junction boxes for 
greater depths will be allowed.

Subsection: 716.03.10 Junction Boxes.
Revision: Replace subsection title with the following: Electrical Junction Box.
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Subsection: 716.04.07 Pole with Secondary Control Equipment.
Revision: Replace the paragraph with the following:                                                                                      

The Department will measure the quantity as each individual unit furnished and installed.  The 
Department will not measure mounting the cabinet to the pole, backfilling, restoration, any 
necessary hardware to anchor pole, or electrical inspection fees, and will consider them 
incidental to this item of work.  The Department will also not measure furnishing and installing 
electrical service conductors, specified conduits, meter base, transformer, service panel, fused 
cutout, fuses, lighting arrestors, photoelectrical control, circuit breaker, contactor, manual 
switch, ground rods, and ground wires and will consider them incidental to this item of work.

Subsection: 716.04.08 Lighting Control Equipment.
Revision: Replace the paragraph with the following:                                                                                      

The Department will measure the quantity as each individual unit furnished and installed.  The 
Department will not measure constructing the concrete base, excavation, backfilling, 
restoration, any necessary anchors, or electrical inspection fees, and will consider them 
incidental to this item of work.  The Department will also not measure furnishing and installing 
electrical service conductors, specified conduits, meter base, transformer, service panel, fused 
cutout, fuses, lighting arrestors, photoelectrical control, circuit breakers, contactor, manual 
switch, ground rods, and ground wires and will consider them incidental to this item of work.

Subsection: 716.04.09 Luminaire.
Revision: Replace the first sentence with the following:                                                                                  

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: 716.04.10 Fused Connector Kits.
Revision: Replace the first sentence with the following:                                                                                  

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: 716.04.13 Junction Box.
Revision: Replace the subsection title with the following: Electrical Junction Box Type Various.
Subsection: 716.04.13 Junction Box.
Part: A) Junction Electrical.
Revision: Rename A) Junction Electrical to the following:  A) Electrical Junction Box.
Subsection: 716.04.14 Trenching and Backfilling.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

backfilling, underground utility warning tape (if required), the restoration of disturbed areas to 
original condition, and will consider them incidental to this item of work.

Subsection: 716.04.18 Remove Lighting.
Revision: Replace the paragraph with the following: The Department will measure the quantity as a lump 

sum for the removal of lighting equipment.  The Department will not measure the disposal of 
all equipment and materials off the project by the contractor.  The Department also will not 
measure the transportation of the materials and will consider them incidental to this item of 
work.
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Subsection: 716.04.20 Bore and Jack Conduit.
Revision: Replace the paragraph with the following: The Department will measure the quantity in linear 

feet.  This item shall include all work necessary for boring and installing conduit under an 
existing roadway. Construction methods shall be in accordance with Sections 706.03.02, 
paragraphs 1, 2, and 4.

Subsection: 716.05 PAYMENT.
Revision: Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay 

Unit with the following:

Code                    Pay Item                                          Pay Unit
04810                  Electrical Junction Box                       Each
04811                  Electrical Junction Box Type B           Each
20391NS835       Electrical Junction Box Type A           Each
20391NS835       Electrical Junction Box Type C           Each

Subsection: 723.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 723.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 723.03.02 Poles and Bases Installation.
Revision: Replace the first sentence with the following:                                                                         

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a 
minimum of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: 723.03.02 Poles and Bases Installation.
Part: A) Steel Strain and Mastarm Poles Installation
Revision: Replace the second paragraph with the following: For concrete base installation, see Section 

716.03.02, B), 2), Paragraphs 2-7.  Drilled shaft depth shall be based on the soil conditions 
encountered during drilling and slope condition at the site.  Refer to the design chart below:

Subsection: 723.03.02 Poles and Bases Installation.
Part: B) Pedestal or Pedestal Post Installation.
Revision: Replace the fourth sentence of the paragraph with the following:  For breakaway supports, 

conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for 
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 723.03.03 Trenching.
Part: A) Under Roadway.
Revision: Add the following after the second sentence: If depths greater than 24 inches are necessary, 

obtain the Engineer's approval and maintain ether required conduit depths coming into the 
junction boxes.  No payment for additional junction boxes for greater depths will be allowed.

OLDHAM COUNTY
STP 3001 (445)

Contract ID:  131205
Page 68 of 126



Supplemental Specifications to the
Standard Specifications for  Road and Br idge Construction, 2012 Edition

Effective with the September  27, 2013 Letting

12

Subsection: 723.03.11 Wiring Installation.
Revision: Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of 

loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.
Subsection: 723.03.12 Loop Installation.
Revision: Replace the fifth sentence with the following: Provide an extra two feet of loop wire and lead-

in past the installed conduit in poles, pedestals, and junction boxes.
Subsection: 723.04.02 Junction Box.
Revision: Replace subsection title with the following: Electrical Junction Box Type.
Subsection: 723.04.03 Trenching and Backfilling.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

backfilling, underground utility warning tape (if required), the restoration of disturbed areas to 
original condition, and will consider them incidental to this item of work.

Subsection: 723.04.10 Signal Pedestal.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

concrete, reinforcing steel, specified conduits, fittings, ground rod, ground wire, backfilling, 
restoring disturbed areas, or other necessary hardware and will consider them incidental to this 
item of work.

Subsection: 723.04.15 Loop Saw Slot and Fill.
Revision: Replace the second sentence with the following: The Department will not measure sawing, 

cleaning and filling induction loop saw slot, loop sealant, backer rod, and grout and will 
consider them incidental to this item of work.

Subsection: 723.04.16 Pedestrian Detector.
Revision: Replace the paragraph with the following: The Department will measure the quantity as each 

individual unit furnished, installed and connected to pole/pedestal.  The Department will not 
measure installing R10-3e (with arrow) sign, furnishing and installing mounting hardware for 
sign and will consider them incidental to this item of work.

Subsection: 723.04.18 Signal Controller- Type 170.
Revision: Replace the second sentence with the following: The Department will not measure constructing 

the concrete base or mounting the cabinet to the pole, connecting the signal and detectors, 
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, or 
electrical inspection fees and will consider them incidental to this item of work.  The 
Department will also not measure furnishing and connecting the induction of loop amplifiers, 
pedestrian isolators, load switches, model 400 modem card; furnishing and installing electrical 
service conductors, specified conduits, anchors, meter base, fused cutout, fuses, ground rods, 
ground wires and will consider them incidental to this item of work.
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Subsection: 723.04.20 Install Signal Controller - Type 170.
Revision: Replace the paragraph with the following: The Department will measure the quantity as each 

individual unit installed.  The Department will not measure constructing the concrete base or 
mounting the cabinet to the pole, connecting the signal and detectors, and excavation, 
backfilling, restoration, any necessary pole mounting hardware, electric service, or electrical 
inspection fees and will consider them incidental to this item of work.  The Department will 
also not measure connecting the induction loop amplifiers, pedestrian, isolators, load switches, 
model 400 modem card; furnishing and installing electrical service conductors, specified 
conduits, anchors, meter base, fused cutout, fuses, ground rods, ground wires and will consider 
them incidental to this item of work.

Subsection: 723.04.22 Remove Signal Equipment.
Revision: Replace the paragraph with the following: The Department will measure the quantity as a lump 

sum removal of signal equipment.  The Department will not measure the return of control 
equipment and signal heads to the Department of Highways as directed by the District Traffic 
Engineer.  The Department also will not measure the transportation of materials of the disposal 
of all other equipment and materials off the project by the contractor and will consider them 
incidental to this item of work.

Subsection: 723.04.28 Install Pedestrian Detector Audible.
Revision: Replace the second sentence with the following: The Department will not measure installing 

sign R10-3e (with arrow) and will consider it incidental to this item of work.
Subsection: 723.04.29 Audible Pedestrian Detector.
Revision: Replace the second sentence with the following: The Department will not measure furnishing 

and installing the sign R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection: 723.04.30 Bore and Jack Conduit.
Revision: Replace the paragraph with the following:  The Department will measure the quantity in linear 

feet. This item shall include all work necessary for boring and installing conduit under an 
existing roadway. Construction methods shall be in accordance with Sections 706.03.02, 
paragraphs 1, 2, and 4.

Subsection: 723.04.31 Install Pedestrian Detector.
Revision: Replace the paragraph with the following:  The Department will measure the quantity as each 

individual unit installed and connected to pole/pedestal.  The Department will not measure 
installing sign R 10-3e (with arrow) and will consider it incidental to this item of work.

Subsection: 723.04.32 Install Mast Arm Pole.
Revision: Replace the second sentence with the following: The Department will not measure arms, signal 

mounting brackets, anchor bolts, or any other necessary hardware and will consider them 
incidental to this item of work.

Subsection: 723.04.33 Pedestal Post.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

concrete, reinforcing steel, anchor bolts, conduit, fittings, ground rod, ground wire, backfilling, 
restoration, or any other necessary hardware and will consider them incidental to this item of 
work.
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Subsection: 723.04.36 Traffic Signal Pole Base.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

reinforcing steel, anchor bolts, specified conduits, ground rods, ground wires, backfilling, or 
restoration and will consider them incidental to this item of work.

Subsection: 723.04.37 Install Signal Pedestal.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire, 
backfilling, restoration, or any other necessary hardware and will consider them incidental to 
this item of work.

Subsection: 723.04.38 Install Pedestal Post.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire, 
backfilling, restoration, or any other necessary hardware and will consider them incidental to 
this item of work.

Subsection: 723.05 PAYMENT.
Revision: Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay 

Unit with the following:

Code                    Pay Item                                          Pay Unit
04810                  Electrical Junction Box                       Each
04811                  Electrical Junction Box Type B           Each
20391NS835       Electrical Junction Box Type A           Each
20391NS835       Electrical Junction Box Type C           Each

Subsection: 813.04 Gray Iron Castings.
Revision: Replace the reference to "AASHTO M105" with "ASTM A48".
Subsection: 813.09.02 High Strength Steel Bolts, Nuts, and Washers.
Number: A) Bolts.
Revision: Delete first paragraph and "Hardness Number" Table. Replace with the following:                            

A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as 
applicable.

Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, Paragraph 

4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Replace the first sentence of the fourth paragraph with the following:                                                                

Use any of the species of wood for round or square posts covered under AWPA U1.
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, Paragraph 

4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Delete the second sentence of the fourth paragraph.
Subsection: 816.07.02 Wood Posts and Braces.
Revision: First paragraph, replace the reference to "AWPA C5" with "AWPA U1, Section B, Paragraph 

4.1".
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Subsection: 816.07.02 Wood Posts and Braces.
Revision: Delete the second sentence of the first paragraph.
Subsection: 818.07 Preservative Treatment.
Revision: First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".
Subsection: 834.14 LIGHTING POLES.
Revision: Replace the first sentence with the following: Lighting pole design shall be in accordance with 

loading and allowable stress requirements of the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims.

Subsection: 834.14.03 High Mast Poles.
Revision: *Remove the second and fourth sentence from the first paragraph.                                                                                                              

*Replace the third paragraph with the following:  Provide calculations and drawings that are 
stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.                                                                                                                                          
*Replace paragraph six with the following: Provide a pole section that conforms to ASTM A 
595 grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield 
strength of 55 KSI.  Use tubes that are round or 16 sided with a four inch corner radius, have a 
constant linear taper of .144 in/ft and contain only one longitudinal seam weld.  
Circumferential welded tube butt splices and laminated tubes are not permitted.  Provide pole 
sections that are telescopically slip fit assembled in the field to facilitate inspection of interior 
surface welds and the protective coating.  The minimum length of the telescopic slip splices 
shall be 1.5 times the inside diameter of the exposed end of the female section.  Use 
longitudinal seam welds as commended in Section 5.15 of the AASHTO 2013 Specifications.  
The thickness of the transverse base shall not be less than 2 inches. Plates shall be integrally 
welded to the tubes with a telescopic welded joint or a full penetration groove weld with 
backup bar. 
The handhole cover shall be removable from the handhole frame.  One the frame side opposite 
the hinge, provide a mechanism on the handhole cover/frame to place the Department’s 
standard padlock as specified in Section 834.25. The handhole frame shall have two stainless 
studs installed opposite the hinge to secure the handhole cover to the frame which includes 
providing stainless steel wing nuts and washers.  The handhole cover shall be manufactured 
from 0.25 inch thick galvanized steel (ASTM A 153) and have a neoprene rubber gasket that is 
permanently secured to the handhole frame to insure weather-tight protection.  The hinge shall 
be manufactured from 7-guage stainless steel to provide adjustability to insure weather-tight fit 
for the cover.  The minimum clear distance between the transverse plate and the

bottom opening of the handhole shall not be less than the diameter of the bottom tube of the 
pole but needs to be at least 15 inches. The handhole frame width shall be 0.4 times the 
diameter of the bottom tube.                                                                                                                 
Provide products that are hot-dip galvanized to the requirements of either ASTM A123 
(fabricated products) or ASTM A 153 (hardware items).

Subsection: 834.16 ANCHOR BOLTS.
Revision: Insert the following sentence at the beginning of the paragraph:  The anchor bolt design shall 

follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.
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Subsection: 834.17.01 Conventional.
Revision: Add the following sentence after the second sentence: Provide a waterproof sticker mounted on 

the bottom of the housing that is legible from the ground and indicates the wattage of the 
fixture by providing the fist to numbers of the wattage.

Subsection: 834.21.01 Waterproof Enclosures.
Revision: *Add the following sentence in the second paragraph in the thirteenth sentence: Provide a 

cabinet door with a louvered air vent, Filter-retaining brackets and an easy clean metal filter.                                    
*Replace sentence sixteen with the following:  Use a 120-volt fixture and utilize a compact 
fluorescent or L.E.D. bulb (equivalent to 60 watt minimum).

Subsection: 835.07 Traffic Poles.
Revision: Replace the first sentence of the first paragraph with the following:  Pole diameter and wall 

thickness shall be calculated in accordance with the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims.      

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the fourth paragraph with the following: Ensure transverse plats 

have a thickness ≥ 2 inches.                                                                                                                   
*Add the following sentence to the end of the fourth paragraph:  The bottom pole diameter 
shall not be less than 16.25 inches.

Subsection: 835.07 Traffic Poles.
Revision: Replace the second sentence of the fifth paragraph with the following:  For anchor bolt design, 

pole forces shall be positioned in such a manner to maximize the force on any individual 
anchor bolt regardless of the actual anchor bolt orientation with the pole.

Subsection: 835.07 Traffic Poles.
Revision: Replace the first and second sentence of the sixth paragraph with the following:  The pole 

handhole shall be 25 inches by 6.5 inches.  The handhole cover shall be removable from the 
handhole frame. On the frame side opposite the hinge, provide a mechanism on the handhole 
cover/frame to place the Department's standard padlock as specified in Section 834.25.  The 
handhole frame shall have two stainless studs installed opposite the hinge to secure the 
handhole cover to the frame which includes providing stainless steel wing nuts and washers.  
The handhole cover shall be manufactured from 0.25 inch thick galvanized steel (ASTM 153) 
and have a neoprene rubber gasket that is permanently secured to the handhole frame to insure 
weather-tight protection.  The hinge shall be manufactured from 7 gauge stainless steel to 
provide adjustability to insure a weather-tight fit for the cover.  The minimum clear distance 
between the transverse plate and the bottom opening of the handhole shall not be less than the 
diameter of the bottom tube but needs to be at least 12 inches.

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the last paragraph with the following:  Provide calculations and 

drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.                                                                                                                                                        
*Replace the third sentence of the last paragraph with the following:  All tables referenced in 
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway 
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace the second sentence of the second paragraph with the following:                                       

The detailed analysis shall be certified by a Professional Engineer licensed in the 
Commonwealth of Kentucky.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace number 7. after the second paragraph with the following:  7. Fatigue calculations 

should be shown for all fatigue related connections.  Provide the corresponding detail, stress 
category and example from table 11.9.3.1-1.

Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace the second sentence of the fourth paragraph with the following:  The detailed analysis 

shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.
Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace number 7) after the fourth paragraph with the following:  7) Fatigue calculations 

should be shown for all fatigue related connections.  Provide the corresponding detail, stress 
category and example from table 11.9.3.1-1.

Subsection: 835.07.03 ANCHORS.
Revision: Add the following to the end of the paragraph:  There shall be two steel templates (one can be 

used for the headed part of the anchor bolt when designed in this manner) provided per pole. 
Templates shall be contained within a 26.5 inch diameter.  All templates shall be fully 
galvanized (ASTM A 153).

Subsection: 835.16.05 Optical Units.
Revision: Replace the 3rd paragraph with the following:                                                                                      

The list of certified products can be found on the following website:  http://www.intertek.com.

Subsection: 835.19.01 Pedestrian Detector Body.
Revision: Replace the first sentence with the following: Provide a four holed pole mounted aluminum 

rectangular housing that is a compatible with the pedestrian detector.
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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SPECIAL NOTE FOR ACCEPTANCE OF JPC PAVEMENT THICKNESS 
 
 

This Special Note will apply where indicated on the plans or in the proposal.  Section 
references herein are to the Department’s 2008 Standard Specifications for Road and 
Bridge Construction. 

 
1.0  DESCRIPTION.   This Special Note covers the requirements for thickness of 
JPC pavement.  Contrary to Subsection 501.03.21 and 501.05.01, the Department will 
accept JPC pavement thickness from cores based on a percent within limits (PWL) per lot. 
The PWL will not apply for projects involving less than 2,500 square yards of pavement 
per bid item.  For quantities less than 2,500 square yards of pavement per bid item, 
acceptance will be in accordance with 3.1.2 of this note.   
 
2.0   MATERIALS.  Reserved 
 
3.0  CONSTRUCTION. 
 

3.1 Pavement Thickness. The Engineer will determine random sampling locations 
according to KM 64-113.  Obtain 8 cores per lot at the randomly selected locations under 
the observance of the Engineer. Cut cores with a nominal diameter of not less than 4 
inches. Take all cores after any corrective grinding.  Provide the cores to the Engineer 
immediately.  The Department will measure cores according to KM 64-308, taking 5 
measurements for all cores.   Furnish all tools, labor, and materials for cutting samples and 
filling the cored hole. Fill core holes with a non-shrink grout approved by the Engineer 
within one day after sampling.  

When a core thickness is deficient by one inch or more, the Department will not 
accept the pavement.  Remove and replace the deficient pavement. Take another random 
core from the sublot as the Engineer directs to determine the PWL. 
 

3.1.1 Lot Size.  The Department will divide each pavement bid item into lots of 
6,000 linear feet of paved width. The lot will be divided into 8 sublots of equal length (750 
feet).  Take a core from each sublot for determination of pavement thickness. 

For bid items with over 2,500 square yards and less than 6,000 linear feet of paved 
width, project area will be divided into 4 equal sublots for determination of PWL. 

For a remainder lot of less than 3,000 feet, the Department will add the quantity of 
pavement to the previous lot and the 8 sublots will be equally divided over the increased 
length.  For a remainder lot of 3,000 feet or greater, the Department will divide the 
remainder lot into 8 equal sublots for acceptance.   
 

3.1.2 Small Quantities and Miscellaneous Areas.  For quantities less than 2,500 
square yards per bid item and for miscellaneous areas, the acceptance may be based on 
either of the following: 
 

1) Engineer’s inspection of the base grade elevation in relation to the forms,  or 
2) Engineer’s monitoring of the yield rate and visual inspection of the placement,  

 
Miscellaneous areas are entrances and tapers less than 10 feet wide. Furnish cores for 

areas where there are indications of deficient thickness as the Engineer directs.  Replace 
areas found deficient by one inch or more at no cost.  The Engineer will evaluate areas 
found deficient by 0.50 to 0.99 inches according to Subsection 105.04 for acceptance. 
 

 1
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3.1.3 Statistical Evaluation.  The Department will use the Variability-
Unknown/Standard Deviation Method to determine the estimate percentage of the lot that 
is within the specification limits (PWL).  The Engineer will calculate the lower quality 
index (QL) 
 
                                                       QL= Average - LSL
                                                                          s 
 

Where: Average = the arithmetic mean of the test values.  The average  
will be determined to the nearest tenth of an inch. 

LSL = the specified thickness minus 0.20 inch. 
s = Standard Deviation = [Sum (Individual Measurement - 

Average)2  / (n-1)]1/2  , determined to 2 decimal places. 
N = Number of measurements. 

 
QL will be determined to 2 decimal places. 

 
For calculation of PWL, core thickness greater than 0.75 inches more than the 

specified thickness will be rounded down to the specified thickness plus 0.75 inch. 
Percent Within Limits (PWL) will be determined by the attached tables with QL, for 

n = the number of tests for the Lot.  PWL will be determined to 2 decimal places. 
For all calculations round down when the last significant digit is followed by a 

number less than 5 and round up when the last significant digit is followed by a number 
equal to or greater than 5. 
 
4.0  MEASUREMENT.  The Department will not measure for payment any work or 
materials required to supply the cores or grout the holes and will consider it incidental to 
JPC Pavement.  
 
5.0 PAYMENT.   The Department will base acceptance of each lot of material on the 
percentage of material within specification limits (PWL).  The following equation will 
determine the pay factor for thickness: PF % = 52.5 + 0.5 PWL. The Department will 
round the Pay Factor to 2 decimal places as noted above. 
 

January 1, 2008 
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PERCENT WITHIN LIMITS ESTIMATION TABLE 
Variability - Unknown Procedure 

Standard Deviation Method 
Sample Size 4 

     
Q 0 0.01 0.02 0.03 0.04 0.05 0.06 0.07 0.08 0.09 
0.0 50.00 50.33 50.67 51.00 51.33 51.67 52.00 52.33 52.67 53.00 
0.1 53.33 53.67 54.00 54.33 54.67 55.00 55.33 55.67 56.00 56.33 
0.2 56.67 57.00 57.33 57.67 58.00 58.33 58.67 59.00 59.33 59.67 
0.3 60.00 60.33 60.67 61.00 61.33 61.67 62.00 62.33 62.67 63.00 
0.4 63.33 63.67 64.00 64.33 64.67 65.00 65.33 65.67 66.00 66.33 

     
0.5 66.67 67.00 67.33 67.67 68.00 68.33 68.67 69.00 69.33 69.67 
0.6 70.00 70.33 70.67 71.00 71.33 71.67 72.00 72.33 72.67 73.00 
0.7 73.33 73.67 74.00 74.33 74.67 75.00 75.33 75.67 76.00 76.33 
0.8 76.67 77.00 77.33 77.67 78.00 78.33 78.67 79.00 79.33 79.67 
0.9 80.00 80.33 80.67 81.00 81.33 81.67 82.00 82.33 82.67 83.00 

     
1.0 83.33 83.67 84.00 84.33 84.67 85.00 85.33 85.67 86.00 86.33 
1.1 86.67 87.00 87.33 87.67 88.00 88.33 88.67 89.00 89.33 89.67 
1.2 90.00 90.33 91.67 91.00 91.33 91.67 92.00 92.33 92.67 93.00 
1.3 93.33 93.67 94.00 94.33 94.67 95.00 95.33 95.67 96.00 96.33 
1.4 96.67 97.00 97.33 97.67 98.00 98.33 98.67 99.00 99.33 99.67 

     
1.5 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 
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PERCENT WITHIN LIMITS ESTIMATION TABLE 
Variability - Unknown Procedure 

Standard Deviation Method 
Sample Size 8 

     
Q 0 0.01 0.02 0.03 0.04 0.05 0.06 0.07 0.08 0.09 
     
0.0 50.00 50.38 50.76 51.14 51.51 51.89 52.27 52.65 53.03 53.41 
0.1 53.78 54.16 54.54 54.92 55.29 55.67 56.04 56.42 56.79 57.17 
0.2 57.54 57.92 58.29 58.66 59.03 59.41 59.78 60.15 60.52 60.89 
0.3 61.25 61.62 61.99 62.35 62.72 63.08 63.45 63.81 64.17 64.53 
0.4 64.89 65.25 65.61 65.96 66.32 66.67 67.03 67.38 67.73 68.08 

     
0.5 68.43 68.78 69.13 69.47 69.82 70.16 70.50 70.84 71.18 71.52 
0.6 71.85 72.19 72.52 72.85 73.18 73.51 73.84 74.17 74.49 74.81 
0.7 75.14 75.46 75.77 76.09 76.41 76.72 77.03 77.34 77.65 77.96 
0.8 78.26 78.56 78.86 79.16 79.46 79.76 80.05 80.34 80.63 80.92 
0.9 81.21 81.49 81.77 82.05 82.33 82.61 82.88 83.15 83.43 83.69 

     
1.0 83.96 84.22 84.49 84.75 85.00 85.26 85.51 85.76 86.01 86.26 
1.1 86.51 86.75 86.99 87.23 87.46 87.70 87.93 88.16 88.39 88.61 
1.2 88.83 89.06 89.27 89.49 89.70 89.91 90.12 90.33 90.53 90.74 
1.3 90.94 91.13 91.33 91.52 91.71 91.9 92.09 82.27 92.45 92.63 
1.4 92.81 92.98 93.15 93.32 93.49 93.65 93.81 93.97 94.13 94.29 

     
1.5 94.44 94.59 94.74 94.88 95.03 95.17 95.31 95.44 95.58 95.71 
1.6 95.84 95.97 96.09 96.21 96.33 96.45 96.57 96.68 96.79 96.90 
1.7 97.01 97.11 97.21 97.31 97.41 97.51 97.60 97.69 97.78 97.87 
1.8 97.96 98.04 98.12 98.20 98.28 98.35 98.42 98.49 98.56 98.63 
1.9 98.69 98.76 98.82 98.88 98.93 98.99 99.04 99.09 99.14 99.19 

     
2.0 99.24 99.28 99.33 99.37 99.41 99.45 99.48 99.52 99.55 99.58 
2.1 99.61 99.64 99.67 99.7 99.72 99.74 99.77 99.79 99.81 99.83 
2.2 99.84 99.86 99.87 99.89 99.90 99.91 99.92 99.93 99.94 99.95 
2.3 99.96 99.96 99.97 99.98 99.98 99.98 99.99 99.99 99.99 100.00 

 

 4

OLDHAM COUNTY
STP 3001 (445)

Contract ID:  131205
Page 81 of 126



11C 

1 

 
SPECIAL NOTE FOR DRILLED SHAFTS 

 
1.0 DESCRIPTION.  Furnish all equipment, materials and labor necessary for constructing 
reinforced concrete drilled shafts in cylindrically excavated holes according to the details 
shown on the plans or as the Engineer directs. Construct the shaft to the lines and dimensions 
shown on the plans, or as the Engineer directs. Section references herein are to the 
Department’s 2012 Standard Specifications for Road and Bridge Construction. 
 
2.0 MATERIALS. 
 

2.1 Concrete.  Use Class A Modified concrete unless otherwise shown on the plans.  
The slump at the time of placement shall be 6.5 to 9.5 inches, the coarse aggregate shall be 
size 67, 68, 78, 8 or 9M, and the water/cementitious material ratio shall not exceed 0.45. 
Include water reducing and retarding admixtures.  Type F high range water reducers used in 
combination with retarding admixtures or Type G high range water reducers fully meeting 
trial batch requirements are permitted and Class F fly ash is permitted in conformance with 
Section 601.    Design the mix such that the concrete slump exceeds 4 inches at 4 hours after 
batching.  If the estimated concrete transport, plus time to complete placement, exceeds 4 
hours, design the concrete to have a slump that exceeds 4 inches or more for the greater time 
after batching and demonstrate that the slump requirement can be achieved after the extended 
time period using a trial batch. 

Perform trial batches prior to beginning drilled shaft construction in order to demonstrate 
the adequacy of the proposed concrete mix. Demonstrate that the mix to be used will meet the 
requirements for temperature, slump, air content, water/cementitious material ratio, and 
compressive strength.  Use the ingredients, proportions and equipment (including batching, 
mixing, and delivery) to be used on the project.  Make at least 2 independent consecutive trial 
batches of 3 cubic yards each using the same mix proportions and meeting all specification 
requirements for mix design approval. Submit a report containing these results for slump, air 
content, water/cement ratio, temperature, and compressive strength and mix proportions for 
each trial batch to the Engineer for review and approval.  Failure to demonstrate the adequacy 
of the concrete mix, methods, or equipment to the Engineer is cause for the Engineer to 
require appropriate alterations in concrete mix, equipment, and/or method by the Contractor to 
eliminate unsatisfactory results. Perform additional trial batches required to demonstrate the 
adequacy of the concrete mix, method, or equipment. 
 

2.2 Steel Reinforcement.  Provide Grade 60 deformed bars conforming to Section 811 
of the Standard Specifications.  Rail steel is permitted for straight bars only.  Place according 
to Section 602 of the Standard Specifications, this Special Note, and the plans.  Use non-
corrosive centering devices and feet to maintain the specified reinforcement clearances. 
 

2.3 Casings.  Provide casing meeting the requirements of ASTM A 252 Grade 2 or 
better unless otherwise specified.  Ensure casing is smooth, clean, watertight, true and 
straight, and of ample strength to withstand handling, installation, and extraction stresses and 
the pressure of both concrete and the surrounding earth materials.  Ensure the outside diameter 
of casing is not less than the specified diameter of shaft. 

Use only continuous casings. Cut off the casing at the prescribed elevation and trim to 
within tolerances prior to acceptance. Extend casing into bedrock a sufficient distance to 
stabilize the shaft excavation against collapse, excessive deformation, and/or flow of water if 
required and/or shown on the plans. 

Install from the work platform continuous casing meeting the design thickness 
requirements, but not less than 3/8 inch, to the elevations shown on the plans. When drilled 
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shafts are located in open water areas, extend casings above the water elevation to the plan tip 
elevation to protect the shaft concrete from water action during concrete placement and 
curing.  All casing is permanent unless temporary casing is specified in the contract drawings 
or documents.  Permanent casing is incidental to the applicable drilled shaft unit bid price 
unless noted otherwise in the contract.  Temporary casing may be required for drilled shafts 
not socketed into bedrock.  If temporary surface casings are used, extend each casing up to the 
work platform. Remove all temporary surface casing prior to final acceptance unless 
otherwise permitted by the Central Office Construction Engineer.   

Ensure casing splices have full penetration butt welds conforming to the current edition 
of AWS D1.1 with no exterior or interior splice plates and produce true and straight casing. 
 

2.4 Slurry.  When slurry is to be used for installation of the Drilled Shaft, submit a 
detailed plan for its use and disposal. The plan should include, but not be limited to the 
following: 

 
1) Material properties 
2) Mixing requirements and procedures 
3) Testing requirements 
4) Placement procedures 
5) Disposal techniques 

 
Obtain the Central Office Division of Construction’s approval for the slurry use and 

disposal plan before installing drilled shafts. 
 
2.5 Tremies.  Provide tremies of sufficient length, weight, and diameter to discharge 

concrete at the shaft base elevation. Ensure the tremie diameter is least 6 times the maximum 
size coarse aggregate to be used in the concrete mix and no less than 10 inches.  Provide 
adequate wall thickness to prevent crimping or sharp bends that restrict concrete placement. 
Support tremies used for depositing concrete in a dry drilled shaft excavation so that the free 
fall of the concrete does not cause the shaft excavation to cave or slough. Maintain a clean and 
smooth tremie surface to permit both flow of concrete and unimpeded withdrawal during 
concrete placement.  Do not allow any aluminum parts to contact the concrete. Construct 
tremies used to deposit concrete for wet excavations so that they are watertight and will 
readily discharge concrete. 

 
2.6 Concrete Pumps.  Provide pump lines with a minimum diameter of 5 inches and 

watertight joints. 
 
2.7 Drop Chutes.  Do not use aluminum drop chutes. 

 
3.0 CONSTRUCTION.   
 

3.1 Preconstruction. 
 
3.1.1 Prequalification.  The Department will require prequalification by the 

Division of Construction Procurement before accepting a bid for the 
construction of Drilled Shafts. 

 
3.1.2 Pre-Bid Inspection.  Inspect both the project site and all subsurface 

information, including any soil or rock samples, prior to submitting a bid. 
Contact the Geotechnical Branch (502-564-2374) to schedule a viewing of 
the subsurface information. Failure to inspect the project site and view the 
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subsurface information will result in the forfeiture of the right to file a claim 
based on site conditions and may result in disqualification from the project. 

 
3.1.3 Drilled Shaft Installation Plan.  Upon request, the Department will review 

a Drilled Shaft Installation Plan. Submit the plan no later than 45 calendar 
days prior to constructing drilled shafts. Items covered in this plan should 
include, but not be limited to the following: 

 
1) Name and experience record of jobsite drilled shaft superintendent and 

foremen in charge of drilled shaft operations for each shift.   
2) List and size of proposed equipment including cranes, drills, augers, 

bailing buckets, final cleaning equipment, de-sanding equipment, slurry 
pumps, core sampling equipment, tremies or concrete pumps, casings, 
etc. 

3) Details of overall construction operation sequence and the sequence of 
shaft construction in the bents or groups. 

4) Details of shaft excavation methods including methods to over-ream or 
roughen shaft walls, if necessary. 

5) Details of slurry when the use of slurry is anticipated. Include methods 
to mix, circulate, and de-sand the proposed slurry.  Provide details of 
proposed testing, test methods, sampling methods, and test equipment. 

6) Details of proposed methods to clean shaft and inside of casing after 
initial excavation. 

7) Details of reinforcement handling, lifting, and placement including 
support and method to center in shaft. Also include rebar cage support 
during concrete placement and temporary casing removal. 

8) Details of concrete placement including procedures for concrete tremie 
or pump. Include initial placement, raising during placement, and 
overfilling of the shaft to expel contaminated concrete. 

9) Required submittals including shop drawings and concrete design 
mixes. 

10) Other information shown in the plans or requested by the Engineer. 
11) Special considerations for wet construction. 
12) Details of environmental control procedures to protect the environment 

from discharge of excavation spoil, slurry (natural and mineral), and 
concrete over-pour. 

 
The Division of Construction will review the submitted procedure and 

provide comments and recommendations. The Contractor is responsible for 
satisfactory construction and ultimate performance of the Drilled Shaft. 

 
3.2 General Construction.  Construct drilled shafts as indicated in the plans or 

described in this Special Note by either the dry or wet method. When the plans describe a 
particular method of construction, use this method unless the Engineer permits otherwise.  
When the plans do not describe a particular method, propose a method on the basis of its 
suitability to the site conditions.  Approval of this proposed method is contingent upon the 
satisfactory results of the technique shaft.  

The construction of the first drilled shaft or technique shaft will be used to determine if 
the methods and equipment used by the contractor are sufficient to produce a completed shaft 
meeting the requirements of the plans and specifications.  Ability to control dimensions and 
alignment of excavations within tolerances; to seal the casing into impervious materials; to 
prevent caving or deterioration of subsurface materials by the use of slurry or other means; to 
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properly clean the completed shaft excavation; to construct excavations in open water areas 
when required by the plans; to establish methods for belling or over-reaming when required 
by the plans; to determine the elevation of ground water; to satisfactorily handle, lift, place, 
and support the reinforcement cage; to satisfactorily place concrete meeting the specifications 
within the prescribed time frame; and to satisfactorily execute any other necessary 
construction operations will be evaluated during construction of the first shaft(s).  Revise the 
methods and equipment as necessary at any time during the construction of the first shaft 
when unable to satisfactorily carry out any of the necessary operations described above or 
unable to control the dimensions and alignment of the shaft excavation within tolerances.  
Accurately locate technique so they may be used in the finished structure unless directed 
otherwise in the contract document or by the Engineer. 

If at any time the Contractor fails to satisfactorily demonstrate, to the satisfaction of the 
Engineer, the adequacy of methods or equipment and alterations are required, additional 
technique shafts will be required at no additional cost to the Department and with no 
extension of contract time.  Additional technique shafts shall be located as near as possible to 
the proposed production shafts but in a location as not to interfere with other construction 
activities.  Once approval has been given to construct production shafts, no changes will be 
permitted in the methods or equipment used to construct the satisfactory shaft without written 
approval of the Engineer. 

Do not make a claim against the Department for costs of construction delays, or any 
materials, labor, or equipment that may be necessary due to the Contractor’s failure to furnish 
drilled shafts of a length sufficient to obtain the required bearing values, or for variations in 
length due to subsurface conditions that may be encountered.  Soundings, boring logs, soil 
profiles, or other subsurface data included in the Contract documents are used by the 
Department for design and making preliminary estimates of quantities and should be used 
only at the risk of the Contractor for determining equipment, materials, or labor necessary for 
drilling shafts as required by the contract.   

When necessary, set temporary removable surface casing. Use surface casing of 
sufficient length to prevent caving of the surface soils and to aid in maintaining shaft position 
and alignment.  Pre-drilling with slurry and/or over-reaming to the outside diameter of the 
casing may be required to install the surface casing at some sites. 

Provide equipment capable of constructing shafts to the deepest shaft depth shown in the 
plans plus 15 feet, 20 percent greater than the longest shaft (measured from the ground or 
water surface to the tip of the shaft), or 3 times the shaft diameter, whichever is greater. 
Blasting excavation methods are not permitted. 

Use permanent casing unless otherwise noted in the Contract. Place casing as shown on 
the plans before beginning excavation.  If full penetration cannot be attained, the Engineer 
may direct that excavation through the casing be accomplished and the casing advanced until 
reaching the plan tip elevation.  In some cases, over-reaming to the outside diameter of the 
casing may be required before placing the casing. Cut off the casing at the prescribed 
elevation and leave the remainder of the casing in place.  Do not use vibratory hammers for 
casing installation within 50 feet of shafts that have been completed less than 24 hours. 

 
3.2.1 Dry Construction Method.  Use the dry construction method only at sites where 

the ground water table and soil conditions (generally stiff to hard clays or rock 
above the water table) make it feasible to construct the shaft in a relatively dry 
excavation and where the sides and bottom of the shaft are stable and may be 
visually inspected by the Engineer prior to placing the concrete.  The dry 
construction method consists of drilling the shaft excavation, removing 
accumulated seepage water and loose material from the excavation, and placing 
the shaft concrete in a relatively dry excavation. 
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3.2.2 Wet Construction Method.  Use the wet construction method at all sites where it 
is impractical to excavate by the dry method.  The wet construction method 
consists of drilling the shaft excavation below the water table, keeping the shaft 
filled with water (including natural slurry formed during the drilling process) or 
slurry as defined in part 2.4 of this Special Note, desanding and cleaning the 
slurry as required, final cleaning of the excavation by means of a bailing bucket, 
air lift, submersible pump or other approved devices and placing the shaft 
concrete (with a tremie or concrete pump beginning at the shaft bottom) which 
displaces the water or slurry as concrete is placed.  

Where drilled shafts are located in open water areas, construct the shafts by 
the wet method using casings extending from above water elevation to the plan 
casing tip elevation to protect the shaft concrete from water action during 
placement and curing.  Install the casing in a manner that will produce a positive 
seal at the bottom of the casing. 

 
3.3 Slurry.  When the Contractor elects to use slurry, adjust construction operations so 

that the slurry is in contact with the bottom 5 feet of the shaft for less than 4 hours unless the 
Engineer approves otherwise.  If the 4-hour limit is exceeded, over-ream the bottom 5 feet of 
shaft.  

 
3.4 Cleaning.  Over-reaming, cleaning, or wire brushing the sidewalls of the shaft 

excavation and permanent casings may be necessary to remove the depth of softening or to 
remove excessive slurry cake buildup as indicated by sidewall samples or other test methods 
employed by the Engineer.  Over-ream around the perimeter of the excavation a minimum 
depth of 1/2 inch and maximum depth of 3 inches.  

 
3.5 Subsurface Exploration.  Take subsurface exploration borings when shown on the 

plans or as the Engineer directs to determine the character of the material that the shaft 
extends through and the material directly below the shaft excavation. Complete subsurface 
exploration borings prior to beginning excavation for any drilled shaft in a group. Unless 
directed otherwise, extend subsurface exploration borings a minimum depth of 3 shaft 
diameters but not less than 10 feet below the bottom of the anticipated tip of drilled shaft 
excavation as shown on the plans. For subsurface exploration borings where soil sampling is 
required use thin-wall tube samples and perform standard penetration tests according to the 
Department’s current Geotechnical Manual.  When shafts extend into bedrock, soil samples 
are not required unless otherwise specified.  Perform rock core drilling according to the 
Department’s Geotechnical Manual.  When the Engineer directs, perform additional 
subsurface exploration borings prior to drilled shaft construction.  Measure soil samples 
and/or rock cores and visually identify and describe them on the subsurface log according to 
the Department’s current Geotechnical Manual.  Subsurface exploration borings must be 
performed by contractors/consultants prequalified by the Department’s Division of 
Professional Services for Geotechnical Drilling Services at the time that field work begins. 

The Engineer or geotechnical branch representative may be on-site during the subsurface 
exploration process to evaluate the soil and/or rock core samples.  The Engineer or 
geotechnical branch representative will determine the need to extend the borings to depths 
greater than the depths previously specified. Handle, label, identify, and store soil and/or rock 
samples according to the Department's current Geotechnical Manual and deliver them with the 
subsurface logs to the geotechnical branch’s rock core lab in Frankfort within 24-hours of 
completing the borings, unless directed otherwise. 

The Engineer will inspect the soil samples and/or cores and determine the final depth of 
required excavation (final drilled shaft tip elevation) based on evaluation of the material's 
suitability.  The Engineer will establish the final tip elevations for shaft locations, other than 
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those for which subsurface exploration borings have been performed, based on the results of 
the subsurface exploration.  Within 15 calendar days after completion of the subsurface 
exploration borings, the Engineer will notify the contractor of the final tip elevations for shaft 
locations.   
 

3.6 Excavations.  The plans indicate the expected depths, the top of shaft elevations, 
and the estimated bottom of shaft elevations between which the drilled shaft are to be 
constructed.  Drilled shafts may be extended deeper when the Engineer determines that the 
material encountered while drilling the shaft excavation is unsuitable and/or is not the same as 
anticipated in the design of the drilled shaft.  Drilled shafts may be shortened when the 
Engineer determines the material encountered is better than that anticipated. 

Begin drilled shaft excavation the excavation, excavation inspection, reinforcement 
placement, and concrete placement can be completed as one continuous operation. Do not 
construct new shafts within 24 hours adjacent to recently completed shafts if the center-to-
center spacing is less than 3 shaft diameters. 

Dispose of excavated material removed from the shaft according to the Standard 
Specifications or the contract documents. 

Do not allow workmen to enter the shaft excavation for any reason unless both a suitable 
casing has been installed and adequate safety equipment and procedures have been provided 
to the workmen entering the excavation.  Recommended Procedures for the Entry of Drilled 
Shaft Foundation Excavations, prepared by ADSC: The International Association of 
Foundation Drilling provides guideline recommendations for down-hole entry of drilled 
excavations. 
 

3.7 Obstructions.  Remove subsurface obstructions at drilled shaft locations.  Such 
obstructions may include man-made materials such as old concrete foundations or natural 
materials such as boulders. Blasting is not permitted.   

 
3.8 Inspections of Excavations.  Provide equipment for checking the dimensions and 

alignment of each shaft excavation. Determine the dimensions and alignment of the shaft 
excavation under the observation and direction of the Engineer. Provide equipment necessary 
to verify shaft cleanliness for the method of inspection selected by the Engineer.   

Measure final shaft depths with a weighted tape or other approved methods after final 
cleaning.  Ensure the base of each shaft has less than ½ inch of sediment at the time of 
concrete placement. For dry excavations, do not allow the depth of water to exceed 3 inches 
for tremie or pump methods of concrete placement. Verify shaft cleanliness to the Engineer 
using direct visual inspection or other method the Engineers determines acceptable. Video 
camera or underwater inspection procedures may be used if specified in the plans. Inspect the 
side surfaces of rock sockets to ensure they are rough and of such condition to ensure bond 
between the shaft concrete and the rock.  Calipers, bent rods, or other devices may be used to 
inspect the diameter and roughness of rock sockets. When the Engineer directs, mechanically 
roughen surfaces found to be smooth. 

  
3.9 Reinforcing Steel Cage Fabrication and Placement.  Assemble the reinforcing 

steel cage, consisting of longitudinal bars, ties, spirals, cage stiffener bars, spacers, centering 
devices, and other necessary appurtenances and place as a prefabricated unit immediately after 
the shaft excavation is inspected and accepted, and just prior to concrete placement. 

Tie the reinforcing steel with 100 percent double-wire ties and provide support so that it 
will remain within allowable tolerances for position.  Locate splices as shown on the plans. 
Splice no more than 50 percent of the longitudinal reinforcing within 2-lap splice lengths of 
any location or within 3 feet of the splice location if approved mechanical connectors are 
used.  All splices are to be in accordance with plan details.  Use bands, temporary cross ties, 
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etc. as required to provide a reinforcement cage of sufficient rigidity to prevent racking, 
permanent deformations, etc. during installation. 

Use concrete centering devices or other approved non-corrosive centering devices at 
sufficient intervals along the length of the reinforcement cage to ensure concentric spacing for 
the entire cage length.  As a minimum, provide a set of non-corrosive centering devices at 
intervals not exceeding 5 feet throughout the length of the shaft.  When the size of the 
longitudinal reinforcement exceeds one inch in diameter the minimum spacing may be 
increased to 10 feet. As a minimum, provide a set of centering devices within 2 feet of the top 
and 2 feet of the bottom of the shaft.  In addition provide one set of centering devices 2 feet 
above and 2 feet below each change in shaft diameter. Provide feet (bottom supports) at the 
bottom of the shaft on vertical bars.  As a minimum, provide non-corrosive centering devices 
at 60 degree intervals around the circumference of the shaft to maintain the required 
reinforcement clearances.  Ensure the centering devices maintain the specified annular 
clearance between the outside of the reinforcing cage and the side of the excavated hole or 
casing. 

Concrete centering devices and feet will be constructed of concrete equal in quality and 
durability to the concrete specified for the shaft. Use epoxy coated centering devices 
fabricated from reinforcing steel. Use feet (bottom supports) of adequate size and number to 
assure the rebar cage is the proper distance above the bottom as determined by part 3.11 3) of 
this Special Note.  The feet are not intended to support the weight of the cage. In the event 
that the shaft has been excavated below the anticipated tip elevation, extend the reinforcing 
cage at the tip (low) end by lap splices, mechanical connectors, or welded splices conforming 
to the Standard Specifications.  In this instance, splices need not be staggered and 100 percent 
of the reinforcing bars may be spliced at a given location.  The bottom 12 inches of the shaft 
may not be reinforced when below plan tip elevation. 

During concrete placement, support the reinforcing cage at or near the top of shaft such 
that the concrete feet are positioned approximately one inch above the bottom of shaft 
excavation.  Not sooner than 24 hours after the completion of concrete placement, remove 
temporary supports. Provide the needed equipment, including extra cranes if necessary, to 
provide this cage support. 

Prior to placing the reinforcement cage, demonstrate to the satisfaction of the Engineer 
that the fabrication and handling methods to be used will result in a reinforcing cage placed in 
the proper position, with the proper clearances, and without permanent bending, squashing, or 
racking of the reinforcement cage.  During this demonstration bring the cage to an upright 
position, lower into a shaft excavation, and support as if for concrete placement. 

Check the elevation of the top of the reinforcing cage before and after the concrete is 
placed.  If the reinforcing cage is not maintained within the specified tolerances, correct to the 
satisfaction of the Engineer. Do not construct additional shafts until the contractor has 
modified his reinforcing cage support to obtain the required tolerances. 

 
3.10 Concrete Placement.  Place concrete according to the applicable portions of the 

Standard Specifications and with the requirements set forth herein.  Do not apply the 
provisions of the Special Note 6U for Structural Mass Concrete. 

Place concrete as soon as practical after reinforcing steel placement but no later than 4 
hours after completion of the shaft excavation. Place concrete continuously from the bottom 
to above the top elevation of the shaft.  For shafts that extend above ground or water surface, 
place concrete continuously after the shaft is full until good quality concrete is evident at the 
top of the shaft. Form any portion of the shaft above ground with a removable form or other 
approved method to the dimensions shown on the plans.  

For shafts constructed in the wet with the top of the shaft below the water surface and 
below top of casing, place concrete to approximately one shaft diameter but no less than 2 feet 
above the top of shaft elevation. Remove contaminated concrete and deleterious material, as 
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determined by the Engineer, accumulated above the top of shaft elevation immediately after 
completing concrete placement.  Deleterious material and contaminated concrete may be 
airlifted under a head of water or slurry provided that the head is maintained at or near the 
exterior water surface elevation.  Carefully remove any concrete remaining above plan top of 
shaft after curing and excess casing removal. 

Place concrete either by free fall, through a tremie, or concrete pump. Use the free fall 
placement method in dry holes only. The maximum height of free fall placement is 20 feet.  
Do not allow concrete placed by free fall to contact either the reinforcing cage or hole 
sidewall.  Drop chutes may be used to direct concrete to the base during free fall placement. 

Place concrete in the shaft in one continuous operation. Maintain a minimum slump of 4 
inches or more throughout the placement for 4 hours after batching.  Adjust approved 
admixtures in the concrete mix for the conditions encountered on the job so that the concrete 
remains in a workable plastic state throughout the placement. Perform slump loss tests to 
demonstrate that the concrete will maintain a 4-inch or greater slump for a period of time 
equal to the estimated transport plus the 2-hour placement time, but not less than 4 hours.  

When the Engineer determines the concrete placement methods and/or equipment during 
construction of any technique and/or production shafts to be inadequate, make appropriate 
alterations to eliminate unsatisfactory results.  

Drilled shafts not meeting the concrete placement requirements of this Special Note or 
contract plans are unacceptable. Correct all unacceptable completed shafts to the satisfaction 
of the Engineer.   
 

3.10.1 Tremie Placement.  Tremies may be used for concrete placement in either wet or 
dry holes.  Extend the tremie to the shaft base elevation before starting 
underwater placement. Valves, bottom plates, or plugs may be used only if 
concrete discharge can begin approximately 2 inches above the excavation 
bottom.  Remove plugs from the excavation unless otherwise approved by the 
Engineer. Maintain tremie discharge at or near the bottom of excavation as long 
as practical during concrete placement. Immerse tremie discharge end as deep as 
practical in the concrete but not less than 10 feet.  

If at any time during the concrete pour the tremie line orifice is removed 
from the fluid concrete column and discharges concrete above the rising concrete 
surface, the entire drilled shaft is considered defective.  In such case, remove the 
reinforcing cage and concrete, complete any necessary sidewall cleaning or over-
reaming as directed by the Engineer, and repour the shaft. 

 
3.10.2 Pumped Concrete.  Concrete pumps and lines may be used for concrete 

placement in either wet or dry excavations.  Do not begin concrete placement 
until the pump line discharge orifice is at the shaft base elevation. 

For wet excavations, use a plug or similar device to separate the concrete 
from the fluid in the hole until pumping begins. Remove the plug unless 
otherwise approved by the engineer.  

Ensure the discharge orifice remains at least 10 feet below the surface of the 
fluid concrete.  When lifting the pump line during concrete placement, reduce the 
line pressure until the orifice has been repositioned at a higher level in the 
excavation. 

If at any time during the concrete pour the pump line orifice is removed from 
the fluid concrete column and discharges concrete above the rising concrete level, 
the Department will consider the shaft defective.  In such case, remove the 
reinforcing cage and concrete, complete any necessary sidewall cleaning or over-
reaming as the Engineer directs, and repour the shaft. 
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3.10.3  Drop Chutes.  Drop chutes may be used to direct placement of free fall concrete 
in excavations where the maximum depth of water does not exceed one inch.  Do 
not use the free fall method of placement in wet excavations. Concrete may be 
placed through either a hopper at the top of the tube or side openings as the drop 
chute is retrieved during concrete placement. Reduce the height of free fall and/or 
reduce the rate of concrete flow into the excavation if the concrete placement 
causes the shaft excavation to cave or slough, or if the concrete strikes the 
reinforcing cage or sidewall. When the Engineer determines free fall placement 
cannot be accomplished satisfactorily, use either tremie or pumping to accomplish 
the pour. 

 
3.11 Construction Tolerances.  The following construction tolerances apply to drilled 

shafts unless otherwise stated in the contract document: 
 

1) Construct drilled shaft within 3 inches of plan position in the horizontal plane at the 
top of the shaft. 

2) Do not vary the vertical alignment of a shaft excavation from the plan alignment by 
more than 1/4 inch per foot of depth or 6 inches total. 

3) Maintain the top of the reinforcing steel cage no more than 6 inches above and no 
more than 3 inches below plan position. 

4) All casing diameters shown on the plans refer to O.D. (outside diameter) 
dimensions.  The casing dimensions are subject to American Pipe Institute 
tolerances applicable to regular steel pipe.  A casing larger in diameter than shown 
in the plans may be used, at no additional cost, with prior approval by the 
Department. 

5) Maintain the top of shaft concrete within  3 inches from the plan top of shaft 
elevation, measured after excess shaft concrete has been removed. 

6) Design excavation equipment and methods so that the completed shaft excavation 
will have a planar bottom.  Maintain the cutting edges of excavation equipment 
normal to the vertical axis of the equipment within a tolerance of ± 3/8 inch per foot 
of diameter.  The tip elevation of the shaft has a tolerance of ± 6 inches from final 
shaft tip elevation unless otherwise specified in the plans. 

 
Drilled shaft excavations and completed shafts not constructed within the required 

tolerances are unacceptable.  Correct all unacceptable shaft excavations and completed shafts 
to the satisfaction of the Engineer. When a shaft excavation is completed with unacceptable 
tolerances, present corrective measures designed by a registered Professional Engineer for 
approval. 
 
4.0 MEASUREMENT.   
 

4.1 Drilled Shafts.  The Department will not measure for payment any trial batches 
required to demonstrate the adequacy of the concrete mix, method, or equipment; concrete 
required to fill an oversized casing or oversized excavation; obstruction removal; over-
reaming or sidewall cleaning; inspection work or inspection equipment; materials or work 
necessary, including engineering analyses and redesign, to alter unacceptable work methods 
or to complete corrections for unacceptable work; and will consider them incidental to the 
Drilled Shaft.  Unless noted otherwise in the contract documents, casing is incidental to the 
drilled shaft. 

 
4.1.1 Drilled Shaft, Common.  The Department will measure the length, in linear feet, 

of drilled shaft above the top of rock elevation shown on the plans.  The 
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Department will consider this quantity Drilled Shaft, Common regardless of the 
character of material actually encountered.  

 
4.1.2 Drilled Shafts, Solid Rock.  The Department will measure the length, in linear 

feet, of drilled shaft below the top of rock elevation shown on plans.  The 
Department will consider this quantity Drilled Shafts, Solid Rock regardless of 
the character of material actually encountered during excavation. 

 
4.2 Technique Shaft.  The Department will pay for technique shaft at the contract unit 

price per each as detailed on the plans or as directed by the Engineer.  This will constitute full 
compensation for all costs incurred during installation as described herein for ‘Drilled Shaft’ 
or in the contract documents.  No additional compensation beyond the number of technique 
shafts allowed for in the plans will be permitted for additional technique shafts required 
because of failure to demonstrate adequacy of methods. 

 
4.3 Rock Coring and Rock Sounding.  The Department will measure Rock Sounding 

and Rock Coring shown on the plans, as specified in part 3.5 of this Special Note, and as the 
Engineer directs, in linear feet to the nearest 0.1-foot. If soil samples are specified in the 
contract documents they will be incidental to the unit price bid for Rock Sounding.  The 
Department will not measure or pay for subsurface exploration performed deeper than the 
elevations indicated on the plans and/or in this Special Note, unless directed by the Engineer, 
and will consider it incidental to these items of work.   Additionally, the Department will 
consider all mobilization, equipment, labor, incidental items, and operations necessary to 
complete the boring operations incidental to these items of work. 

 
5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 
 
Code Pay Item    Pay Unit 
----- Drilled Shaft, Diameter*, Common Linear Foot 
----- Drilled Shaft, Diameter*, Solid Rock Linear Foot 
----- Technique Shaft   Each 
20745ED Rock Sounding   Linear Foot 
20746ED Rock Coring    Linear Foot 
 
* See Plan Sheets for sizes of shafts. 

 
The Department will consider payment as full compensation for all work required in this 

note. 
 

June 15, 2012 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 

OLDHAM COUNTY
STP 3001 (445)

Contract ID:  131205
Page 100 of 126



9 

 

  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO

NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1.  The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy).  The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2.  The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3.  If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individual because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.
4.  The contractor will send to each labor

union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advising the said labor union or workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment.  The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED:  12-3-92
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.

OLDHAM COUNTY
STP 3001 (445)

Contract ID:  131205
Page 106 of 126



General Decision Number: KY130100 09/27/2013  KY100

Superseded General Decision Number: KY20120125

State: Kentucky

Construction Type: Highway

Counties: Anderson, Bath, Bourbon, Boyd, Boyle, Bracken, 
Breckinridge, Bullitt, Carroll, Carter, Clark, Elliott, 
Fayette, Fleming, Franklin, Gallatin, Grant, Grayson, Greenup, 
Hardin, Harrison, Henry, Jefferson, Jessamine, Larue, Lewis, 
Madison, Marion, Mason, Meade, Mercer, Montgomery, Nelson, 
Nicholas, Oldham, Owen, Robertson, Rowan, Scott, Shelby, 
Spencer, Trimble, Washington and Woodford Counties in Kentucky.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building 
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; 
and other major bridges).

Modification Number     Publication Date
0              01/04/2013
1              01/11/2013
2              02/22/2013
3              04/26/2013
4              05/31/2013
5              06/07/2013
6              06/14/2013
7              06/21/2013
8              06/28/2013
9              07/05/2013
10             07/19/2013
11             08/30/2013
12             09/20/2013
13             09/27/2013

BRIN0004-003 06/01/2011

BRECKENRIDGE COUNTY

Rates          Fringes

BRICKLAYER.......................$ 24.11            10.07
----------------------------------------------------------------
BRKY0001-005 06/01/2013

BULLITT, CARROLL, GRAYSON, HARDIN, HENRY, JEFFERSON, LARUE,
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, & TRIMBLE
COUNTIES:

Rates          Fringes

BRICKLAYER.......................$ 24.82            10.71
----------------------------------------------------------------
BRKY0002-006 06/01/2011
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BRACKEN, GALLATIN, GRANT, MASON & ROBERTSON COUNTIES:

Rates          Fringes

BRICKLAYER.......................$ 26.57            10.26
----------------------------------------------------------------
BRKY0007-004 06/01/2011

BOYD, CARTER, ELLIOT, FLEMING, GREENUP, LEWIS & ROWAN COUNTIES:

Rates          Fringes

BRICKLAYER.......................$ 28.29            16.80
----------------------------------------------------------------
BRKY0017-004 06/01/2009

ANDERSON, BATH, BOURBON, BOYLE, CLARK, FAYETTE, FRANKLIN,
HARRISON, JESSAMINE, MADISON, MERCER, MONTGOMERY, NICHOLAS,
OWEN, SCOTT, WASHINGTON & WOODFORD COUNTIES:

Rates          Fringes

BRICKLAYER.......................$ 24.11             9.97
----------------------------------------------------------------
CARP0064-001 04/01/2013

Rates          Fringes

CARPENTER........................$ 26.90            14.46
Diver............................$ 40.73            14.46
PILEDRIVERMAN....................$ 27.15            14.46
----------------------------------------------------------------
ELEC0212-008 06/03/2013

BRACKEN, GALLATIN and GRANT COUNTIES

Rates          Fringes

ELECTRICIAN......................$ 26.35            16.09
----------------------------------------------------------------
* ELEC0212-014 07/01/2013

BRACKEN, GALLATIN & GRANT COUNTIES:

Rates          Fringes

Sound & Communication   
Technician.......................$ 22.50             9.51
----------------------------------------------------------------
ELEC0317-012 05/30/2012

BOYD, CARTER, ELLIOT & ROWAN COUNTIES:

Rates          Fringes

Electricians:  
Cable Splicer...............$ 32.68            18.13
Electrician.................$ 32.22            20.09
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----------------------------------------------------------------
ELEC0369-007 05/29/2013

ANDERSON, BATH, BOURBON, BOYLE, BRECKINRIDGE, BULLITT, CARROLL,
CLARK, FAYETTE, FRAONKLIN, GRAYSON, HARDIN, HARRISON, HENRY,
JEFFERSON, JESSAMINE, LARUE, MADISON, MARION, MEADE, MERCER,
MONTGOMERY, NELSON, NICHOLAS, OLDHAM, OWEN, ROBERTSON, SCOTT,
SHELBY, SPENCER, TRIMBLE, WASHINGTON, & WOODFORD COUNTIES:

Rates          Fringes

ELECTRICIAN......................$ 29.48            14.37
----------------------------------------------------------------
ELEC0575-002 12/31/2012

FLEMING, GREENUP, LEWIS & MASON COUNTIES:

Rates          Fringes

ELECTRICIAN......................$ 31.20            13.55
----------------------------------------------------------------
ENGI0181-018 07/01/2013

Rates          Fringes

Operating Engineer:  
GROUP 1.....................$ 28.00            13.90
GROUP 2.....................$ 25.45            13.90
GROUP 3.....................$ 25.85            13.90
GROUP 4.....................$ 25.17            13.90

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller;
Batcher Plant; Bituminous Paver; Bituminous Transfer
Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All
Scoop; Carry Deck Crane; Central Compressor Plant; Cherry
Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over);
Concrete Paver; Truck-Mounted Concrete Pump; Core Drill;
Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
Trenching Machine; Dragline; Dredge Operator; Dredge
Engineer; Elevating Grader & Loaders; Grade-All; Gurries;
Heavy Equipment Robotics Operator/Mechanic; High Lift;
Hoe-Type Machine; Hoist (Two or More Drums); Hoisting
Engine (Two or More Drums); Horizontal Directional Drill
Operator; Hydrocrane;  Hyster; KeCal Loader; LeTourneau;
Locomotive; Mechanic; Mechanically Operated Laser Screed;
Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel
Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete;
Push Dozer; Rock Spreader, attached to equipment; Rotary
Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier;
Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom;
Telescoping Type Forklift; Tow or Push Boat; Tower Crane
(French, German & other types); Tractor Shovel; Truck
Crane; Tunnel Mining Machines, including Moles, Shields or
similar types of Tunnel Mining Equipment

GROUP 2 - Air Compressor (Over 900 cu. ft. per min.);
Bituminous Mixer; Boom Type Tamping Machine; Bull Float;
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Concrete Mixer (Under 21 cu. ft.); Dredge Engineer;
Electric Vibrator; Compactor/Self-Propelled Compactor;
Elevator (One Drum or Buck Hoist); Elevator (When used to
Hoist Building Material); Finish Machine; Firemen & Hoist
(One Drum); Flexplane; Forklift (Regardless of Lift
Height); Form Grader; Joint Sealing Machine; Outboard Motor
Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid
Steer Machine with all Attachments; Switchman or Brakeman;
Throttle Valve Person; Tractair & Road Widening Trencher;
Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger;
Welding Machine; Well Points; & Whirley Oiler

GROUP 3 - All Off Road Material Handling Equipment,
including Articulating Dump Trucks; Greaser on Grease
Facilities servicing Heavy Equipment

GROUP 4 - Bituminous Distributor; Burlap & Curing Machine;
Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout
Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler;
Paving Joint Machine; Power Form Handling Equipment; Pump;
Roller (Earth); Steerman; Tamping Machine; Tractor (Under
50 H.P.); & Vibrator

CRANES - with booms 150 ft. & Over (Including JIB), and where
the length of the boom in  combination with the length of
the piling leads equals or exceeds 150 ft. - $1.00 over
Group 1 rate

EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID
10%

ABOVE BASIC WAGE RATE. THIS DOES NOT APPLY TO OPEN CUT WORK.

----------------------------------------------------------------
IRON0044-009 06/01/2013

BRACKEN, GALLATIN, GRANT, HARRISON, ROBERTSON, 
BOURBON (Northern third, including Townships of Jackson,
Millersburg, Ruddel Mills & Shawhan);
CARROLL (Eastern third, including the Township of Ghent);
FLEMING (Western part, excluding Townships of Beechburg, Colfax,
Elizaville, Flemingsburg, Flemingsburg Junction, Foxport,
Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills,
Nepton, Pecksridge, Plummers Landing, Plummers Mill, Poplar
Plains, Ringos Mills, Tilton & Wallingford);
MASON (Western two-thirds, including Townships of Dover,
Lewisburg, Mays Lick, Maysville, Minerva, Moranburg,
Murphysville, Ripley, Sardis, Shannon, South Ripley &
Washington);
NICHOLAS (Townships of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, Myers &
Oakland Mills);
OWEN (Townships of Beechwood, Bromley, Fairbanks, Holbrook,
Jonesville, Long Ridge, Lusby's Mill, New, New Columbus, New
Liberty, Owenton, Poplar Grove, Rockdale, Sanders, Teresita &
Wheatley);
SCOTT (Northern two-thirds, including Townships of Biddle,
Davis, Delaplain, Elmville, Longlick, Muddy Ford, Oxford,
Rogers Gap, Sadieville, Skinnersburg & Stonewall)
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Rates          Fringes

IRONWORKER  
Fence Erector...............$ 22.50            18.40
Structural..................$ 24.80            18.40

----------------------------------------------------------------
IRON0070-006 06/01/2013

ANDERSON, BOYLE, BRECKINRIDGE, BULLITT, FAYETTE, FRANKLIN,
GRAYSON, HARDIN, HENRY, JEFFERSON, JESSAMINE, LARUE, MADISON,
MARION, MEADE, MERCER, NELSON, OLDHAM, SHELBY, SPENCER,
TRIMBLE, WASHINGTON & WOODFORD
BOURBON (Southern two-thirds, including Townships of Austerlity,
Centerville, Clintonville, Elizabeth, Hutchison, Littlerock,
North Middletown & Paris);
CARROLL (Western two-thirds, including Townships of Carrollton,
Easterday, English, Locust, Louis, Prestonville & Worthville);
CLARK (Western two-thirds, including Townships of Becknerville,
Flanagan, Ford, Pine Grove, Winchester & Wyandotte);
OWEN (Eastern eighth, including Townships of Glenmary, Gratz,
Monterey, Perry Park & Tacketts Mill);
SCOTT (Southern third, including Townships of Georgetown, Great
Crossing, Newtown, Stampling Ground & Woodlake);

Rates          Fringes

IRONWORKER.......................$ 26.47            19.30
----------------------------------------------------------------
IRON0372-006 06/01/2013

BRACKEN, GALLATIN, GRANT, HARRISON and ROBERTSON
BOURBON (Northern third, including Townships of Jackson,
Millersburg, Ruddel Mills & Shawhan);
CARROLL (Eastern third, including the Township of Ghent);
FLEMING (Western part, Excluding Townships of Beechburg, Colfax,
Elizaville, Flemingsburg, Flemingsburg Junction, Foxport,
Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills,
Nepton, Pecksridge, Plummers Landing, Plummers Mill, Poplar
Plains,
Ringos Mills, Tilton & Wallingford);
MASON (Western two-thirds, including Townships of Dover,
Lewisburg, Mays Lick, Maysville, Minerva, Moranburg,
Murphysville, Ripley, Sardis, Shannon, South Ripley &
Washington);
NICHOLAS (Townships of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, Myers &
Oakland Mills);
OWEN (Townships of Beechwood, Bromley, Fairbanks, Holbrook,
Jonesville, Long Ridge, Lusby's Mill, New, New Columbus, New
Liberty, Owenton, Poplar Grove, Rockdale, Sanders, Teresita &
Wheatley);
SCOTT (Northern two-thirds, including Townships of Biddle,
Davis,Delaplain, Elmville, Longlick, Muddy Ford, Oxford, Rogers
Gap, Sadieville, Skinnersburg & Stonewall) COUNTIES

Rates          Fringes
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IRONWORKER, REINFORCING..........$ 26.47            19.30
----------------------------------------------------------------
IRON0769-007 12/01/2012

BATH, BOYD, CARTER, ELLIOTT, GREENUP, LEWIS, MONTGOMERY & ROWAN 
CLARK (Eastern third, including townships of Bloomingdale,
Hunt, Indian Fields, Kiddville, Loglick, Rightangele & Thomson);
FLEMING (Townships of Beechburg, Colfax, Elizaville,
Flemingsburg, Flemingsburg Junction, Foxport, Grange City,
Hillsboro, Hilltop, Mount Carmel, Muses Mills, Nepton,
Pecksridge, Plummers Landing, Plummers Mill, Poplar Plains,
Ringos Mills, Tilton & Wallingford);
MASON (Eastern third, including Townships of Helena, Marshall,
Orangeburg, Plumville & Springdale);
NICHOLAS (Eastern eighth, including the Township of Moorefield
Sprout)

Rates          Fringes

IRONWORKER.......................$ 32.54            20.18
----------------------------------------------------------------
LABO0189-003 07/01/2013

BATH, BOURBON, BOYD, BOYLE, BRACKEN, CARTER, CLARK, ELLIOTT,
FAYETTE, FLEMING, FRANKLIN, GALLATIN, GRANT, GREENUP, HARRISON,
JESSAMINE, LEWIS, MADISON, MASON, MERCER, MONTGOMERY, NICHOLAS,
OWEN, ROBERTSON, ROWAN, SCOTT, & WOOLFORD COUNTIES

Rates          Fringes

Laborers:  
GROUP 1.....................$ 21.35            11.61
GROUP 2.....................$ 21.60            11.61
GROUP 3.....................$ 21.65            11.61
GROUP 4.....................$ 22.25            11.61

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
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Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
LABO0189-008 07/01/2013

ANDERSON, BULLITT, CARROLL, HARDIN, HENRY, JEFFERSON, LARUE,
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE &
WASHINGTON COUNTIES

Rates          Fringes

Laborers:  
GROUP 1.....................$ 22.01            10.95
GROUP 2.....................$ 22.26            10.95
GROUP 3.....................$ 22.31            10.95
GROUP 4.....................$ 22.91            10.95

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
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Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
LABO0189-009 07/01/2013

BRECKINRIDGE & GRAYSON COUNTIES

Rates          Fringes

Laborers:  
GROUP 1.....................$ 21.96            11.00
GROUP 2.....................$ 22.21            11.00
GROUP 3.....................$ 22.26            11.00
GROUP 4.....................$ 22.86            11.00

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster
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GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
PAIN0012-005 06/11/2005

BATH, BOURBON, BOYLE, CLARK, FAYETTE, FLEMING, FRANKLIN,
HARRISON, JESSAMINE, MADISON, MERCER,  MONTGOMERY, NICHOLAS,
ROBERTSON, SCOTT & WOODFORD COUNTIES:

Rates          Fringes

PAINTER  
Bridge/Equipment Tender 
and/or Containment Builder..$ 18.90             5.90
Brush & Roller..............$ 21.30             5.90
Elevated Tanks; 
Steeplejack Work; Bridge & 
Lead Abatement..............$ 22.30             5.90
Sandblasting & 
Waterblasting...............$ 22.05             5.90
Spray.......................$ 21.80             5.90

----------------------------------------------------------------
PAIN0012-017 05/01/2013

BRACKEN, GALLATIN, GRANT, MASON & OWEN COUNTIES:

Rates          Fringes

PAINTER (Heavy & Highway   
Bridges - Guardrails -  
Lightpoles - Striping)  

Bridge Equipment Tender 
and Containment Builder.....$ 20.73             8.36
Brush & Roller..............$ 23.39             8.36
Elevated Tanks; 
Steeplejack Work; Bridge & 
Lead Abatement..............$ 24.39             8.36
Sandblasting & Water 
Blasting....................$ 24.14             8.36
Spray.......................$ 23.89             8.36

----------------------------------------------------------------
PAIN0118-004 05/01/2010

ANDERSON, BRECKINRIDGE, BULLITT, CARROLL, GRAYSON, HARDIN,
HENRY, JEFFERSON, LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY,
SPENCER, TRIMBLE & WASHINGTON COUNTIES:

Rates          Fringes

PAINTER  
Brush & Roller..............$ 18.50            10.30
Spray, Sandblast, Power 
Tools, Waterblast & Steam 
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Cleaning....................$ 19.50            10.30
----------------------------------------------------------------
PAIN1072-003 12/01/2012

BOYD, CARTER, ELLIOTT, GREENUP, LEWIS and ROWAN COUNTIES

Rates          Fringes

Painters:  
Bridges; Locks; Dams; 
Tension Towers & Energized 
Substations.................$ 30.18            14.65
Power Generating Facilities.$ 26.94            14.65

----------------------------------------------------------------
PLUM0248-003 06/01/2013

BOYD, CARTER, ELLIOTT, GREENUP, LEWIS & ROWAN COUNTIES:

Rates          Fringes

Plumber and Steamfitter..........$ 33.00            17.93
----------------------------------------------------------------
PLUM0392-007 06/01/2013

BRACKEN, CARROLL (Eastern Half), GALLATIN, GRANT, MASON, OWEN &
ROBERTSON COUNTIES:

Rates          Fringes

Plumbers and Pipefitters.........$ 29.60            17.09
----------------------------------------------------------------
PLUM0502-003 08/01/2013

BRECKINRIDGE, BULLITT, CARROLL (Western Half), FRANKLIN
(Western three-fourths), GRAYSON, HARDIN, HENRY, JEFFERSON,
LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE &
WASHINGTON COUNTIES

Rates          Fringes

PLUMBER..........................$ 32.00            17.17
----------------------------------------------------------------

SUKY2010-160 10/08/2001

Rates          Fringes

Truck drivers:  
GROUP 1.....................$ 16.57             7.34
GROUP 2.....................$ 16.68             7.34
GROUP 3.....................$ 16.86             7.34
GROUP 4.....................$ 16.96             7.34

TRUCK DRIVER CLASSIFICATIONS

GROUP 1 - Mobile Batch Truck Tender

GROUP 2 - Greaser; Tire Changer; & Mechanic Tender
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GROUP 3 - Single Axle Dump; Flatbed; Semi-trailer or Pole
Trailer when used to pull building materials and equipment;
Tandem Axle Dump; Distributor; Mixer; & Truck Mechanic

GROUP 4 - Euclid & Other Heavy Earthmoving Equipment &
Lowboy; Articulator Cat; 5-Axle Vehicle; Winch & A-Frame
when used in transporting materials; Ross Carrier; Forklift
when used to transport building materials; & Pavement
Breaker

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination.  The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example:  PLUM0198-005 07/01/2011.  The first
four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union
number or district council number where applicable , i.e.,
Plumbers Local 0198.  The next number, 005 in the example, is
an internal number used in processing the wage determination.
The date, 07/01/2011, following these characters is the
effective date of the most current  negotiated rate/collective
bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rates.

0000/9999: weighted union wage rates will be published annually
each January.
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Non-Union Identifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data.  Example:  SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination.  A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

----------------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on

a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
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payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

END OF GENERAL DECISION

Page 13 of 13

9/27/2013http://www.wdol.gov/wdol/scafiles/davisbacon/KY100.dvb?v=13

OLDHAM COUNTY
STP 3001 (445)

Contract ID:  131205
Page 119 of 126



Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-13-III- HWY dated April 
15, 2013.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions.

TO:   EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate.

OVERTIME:

Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a 
week, whichever gives the employee the greater wages.  At least time and one-half the base 
rate is required for all overtime.  A laborer, workman or mechanic and an employer may 
enter into a written agreement or a collective bargaining agreement to work more than 
eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the 
straight time hourly rate.  Wage violations or questions should be directed to the 
designated Engineer or the undersigned.

Ryan Griffith, Acting Director
Division of Construction Procurement
Frankfort, Kentucky  40622
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 11.2% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Oldham County. 
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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PROPOSAL BID ITEMS

Report Date 10/4/13
Page 1 of 2

131205

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0010 00001 DGA BASE 1,175.00 TON $
0020 00100 ASPHALT SEAL AGGREGATE 17.00 TON $
0030 00103 ASPHALT SEAL COAT 3.00 TON $
0040 00221 CL2 ASPH BASE 0.75D PG64-22 47.00 TON $
0050 00301 CL2 ASPH SURF 0.38D PG64-22 18.00 TON $
0060 02075 JPC PAVEMENT-6 IN 24.00 SQYD $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0070 01310 REMOVE PIPE 23.00 LF $

0080 01982
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL WHITE 4.00 EACH $

0090 01983
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL YELLOW 12.00 EACH $

0100 02014 BARRICADE-TYPE III 2.00 EACH $
0110 02165 REMOVE PAVED DITCH 65.00 SQYD $
0120 02200 ROADWAY EXCAVATION 307.00 CUYD $
0130 02242 WATER 40.00 MGAL $
0140 02262 FENCE-WOVEN WIRE TYPE 1 198.00 LF $
0150 02265 REMOVE FENCE 184.00 LF $
0160 02351 GUARDRAIL-STEEL W BEAM-S FACE 1,375.00 LF $
0170 02369 GUARDRAIL END TREATMENT TYPE 2A 2.00 EACH $
0180 02381 REMOVE GUARDRAIL 250.00 LF $
0190 02391 GUARDRAIL END TREATMENT TYPE 4A 2.00 EACH $
0200 02429 RIGHT-OF-WAY MONUMENT TYPE 1 5.00 EACH $
0210 02432 WITNESS POST 5.00 EACH $
0220 02483 CHANNEL LINING CLASS II 640.00 TON $

0230 02545
CLEARING AND
GRUBBINGAPPROXIMATELY 3.05 ACRES. 1.00 LS $

0240 02556 CONCRETE CAP .50 CUYD $
0250 02562 TEMPORARY SIGNS 704.00 SQFT $
0260 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0270 02671 PORTABLE CHANGEABLE MESSAGE SIGN 6.00 EACH $
0280 02726 STAKING 1.00 LS $
0290 02775 ARROW PANEL 2.00 EACH $
0300 05950 EROSION CONTROL BLANKET 60.00 SQYD $
0310 05985 SEEDING AND PROTECTION 14,762.00 SQYD $
0320 06406 SBM ALUM SHEET SIGNS .080 IN 76.00 SQFT $
0330 06410 STEEL POST TYPE 1 150.00 LF $
0340 06514 PAVE STRIPING-PERM PAINT-4 IN 100.00 LF $
0350 06569 PAVE MARKING-THERMO CROSS-HATCH 325.00 SQFT $
0360 21341ND BOLLARDS 8.00 EACH $
0370 21415ND EROSION CONTROL 1.00 LS $
0380 23158ES505 DETECTABLE WARNINGS 40.00 SQFT $
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PROPOSAL BID ITEMS

Report Date 10/4/13
Page 2 of 2

131205

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0390 00520 STORM SEWER PIPE-12 IN 24.00 LF $
0400 00521 STORM SEWER PIPE-15 IN 16.00 LF $
0410 01200 PIPE CULVERT HEADWALL-12 IN 1.00 EACH $
0420 01202 PIPE CULVERT HEADWALL-15 IN 1.00 EACH $
0430 01577 DROP BOX INLET TYPE 14 1.00 EACH $
0440 01650 JUNCTION BOX 1.00 EACH $
0450 02600 FABRIC GEOTEXTILE TY IV FOR PIPE 50.00 SQYD $2.00 $ $100.00

Section:  0004 - BRIDGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0460 02231 STRUCTURE GRANULAR BACKFILL 4.80 CUYD $
0470 08001 STRUCTURE EXCAVATION-COMMON 3.50 CUYD $
0480 08002 STRUCTURE EXCAV-SOLID ROCK 3.50 CUYD $
0490 08020 CRUSHED AGGREGATE SLOPE PROT 12.00 TON $
0500 08100 CONCRETE-CLASS A 66.50 CUYD $
0510 08104 CONCRETE-CLASS AA 111.30 CUYD $
0520 08150 STEEL REINFORCEMENT 42,287.00 LB $
0530 08151 STEEL REINFORCEMENT-EPOXY COATED 20,505.00 LB $
0540 08634 PRECAST PC I BEAM TYPE 4 770.00 LF $
0550 20743ED DRILLED SHAFT 54 IN-SOLID ROCK 58.00 LF $
0560 20744ED DRILLED SHAFT 60 IN-COMMON 30.00 LF $
0570 21421ED DRILLED SHAFT-60 IN (SOLID ROCK) 19.00 LF $
0580 23378EC CONCRETE SEALING 11,842.00 SQFT $

0590 24466EN AA1
FENCE-SPECIALWIRE MESH FENCE
SPECIAL 777.00 LF $

0600 24580EC AA2
CHAIN LINK FENCE5 FT BRIDGE CHAIN LINK
FENCE 777.00 LF $

Section:  0005 - DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0610 02569 DEMOBILIZATION 1.00 LS $
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